
  
 
 

   
NOTICE INVITING E - TENDER  

 
ENIT No. 32 of 2022-23 (Fresh II) JK Agro  

 
No. DM/Agro/PSJ/ 2527-31                                                                   Dated:- 05.11.2022  

 
 

J K AGRO invites E-Tender in Double Cover system of tendering for the following 
work: 
 

ENIT  No. 32 of 2022-23 (Fresh II) JK Agro  

Name of Work 
 
 

PEB Building including civil works (Package 1) - Construction of 
Multipurpose Cold Storage and Ripening Chambers at Talab Tillo, 
Jammu (J & K)  

Estimated Cost Rs.  733.76 Lacs 
Completion Period 12 Months. 
Earnest Money Deposit    Rs. 22.01 lacs (through RTGS/NEFT/CDR/FDR) 

Cost of Tender 
Document (Non 
refundable ) 

Rs 5,000/- (inclusive all taxes & duties) through RTGS/ NEFT/ 
Bank Receipt 

Date of Publish of NIT  
(online) 

05.11.2022 
 

Document downloading 
start date/ Bid 
submission start date 

05.11.2022 

Bid submission End date 14.11.2022 16:00 hrs 

Date & Time of Opening 
of Tender 

15.11.2022 16:00 hrs 

For financial eligibility criteria, experience with respect to similar nature of work, etc, please 
refer to detailed tender notice available on website www.jkagro.com, but the complete tender 
document can be downloaded from portal www.jktenders.gov.in. Further, Corrigendum / 
Addendum to this Tender, if any, will be published on www.jktenders.gov.in.  Newspaper 
press advertisement shall not be issued for the same. 
 

(Please contact Mr. Atul Slathia, PA to MD JK Agro,  Mobile no.  9858322215  for any further 
information). 

 
 
 
 

Sd/- 
Divisional Manager 
 Member Secretary 

JK Agro, Jammu  
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NOTICE INVITING E - TENDER  
(E – TENDERING MODE ONLY) 

 
1. Online Open E-Tenders, in Double Cover tendering system , is invited for the below 

mentioned works from established, experienced and reliable contractors in undertaking PEB 
Building construction work for large industrial warehouse / cold storage. 

2. The complete Tender document can be viewed and downloaded only from the portal 
www.jktenders.gov.in during the tender sale period.  The intending bidders should submit the 
tender documents sale price & tender processing fee  details at the time of making online 
request.  

3. Complete tender papers, duly accompanied with payment proof of tender document cost, tender 
processing fees and  EMD shall be received online as per date and time mentioned below.  
Tender shall be opened through E-Tendering systems, in presence of bidders or their authorized 
representatives. 

ENIT No. 32 of 2022-23 (Fresh II) JK Agro 

Name of Work PEB Building including civil works (Package 1) - Construction of 
Multipurpose Cold Storage and Ripening Chambers at Talab Tillo, 
Jammu (J & K)  

Estimated Cost Rs.  733.76 Lacs 
Completion Period 12 Months  
Earnest Money Deposit    Rs. 22.01 lacs (through RTGS/NEFT/CDR/FDR ) 

Cost of Tender Document 
(Non- refundable ) 

Rs. 5,000/- (inclusive all taxes & duties) through RTGS/ NEFT/ 
Bank Receipt 

Date of Publish of NIT  
(online) 

05.11.2022 

Document downloading 
start date/ Bid 
submission start date 

05.11.2022 

Bid submission End date 14.11.2022 16:00 hrs 

Date & Time of Opening 
of Tender 

15.11.2022 16:00 hrs 

Financial eligibility 
Criteria  

The average annual total turnover / revenue from operations for the 
last three financial years (i.e. 2018-19, 2019-20 and 2020-2021) 
should be of value not less than Rs 220.00 Lacs. The information 
shall be supported by CA certificate & audited Balance Sheets and 
Profit & Loss statements of specified last three financial years 

Experience with respect 
to similar nature of work  

1. Experience of having successful completed similar works during 
last 07 years ending last day July 2022 should be either of the 
following:-  

a. Three similar completed works costing not less than the 
amount equal to 40 % of the estimated cost 
                   or  

b. Two similar completed works costing not less than the 
amount equal to 50 % of the estimated cost. 
                   or 

c. One similar completed work costing not less than the 
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Similar Nature works means: Works of construction of cold store building or 
other Pre Engineering Buildings. 

 4. This Notice Inviting E-Tender is also available at website: www.jktenders.gov.in 
 5. Any downloading from the website is at the sole risk & responsibility of the user after paying 

the tender sale price and processing fee.  
6. EMD should be paid in favour of J & K Agro Industries Development Corporation Ltd through 

RTGS / NEFT in f/o J&K Agro Industries Development Corp. Ltd bearing 
Acc No CD- 0097010100000962, IFSC Code- JAKA0TNHALL or in shape 
of  CDR/FDR Pledged in favour of Managing Director J&K Agro Industries 
Development Corporation Limited. The cost of tender document should be 
paid through RTGS/NEFT/Bank Receipt in f/o J&K Agro Industries 
Development Corp. Ltd bearing Acc No CD- 0097010100000962, IFSC 
Code- JAKA0TNHALL.  The receipt of both the documents i.e Cost of tender document 
and EMD should be scanned and uploaded in the e-tendering website www.jktenders.gov.in 
along with E-Tender document. 

7. To participate in the E-Tender, it is mandatory for the bidder to have user ID & password on the 
portal www.jktenders.gov.in 

9. Corrigendum/Addendum to this Tender, if any, will be published on website 
www.jktenders.gov.in. only. Newspaper press advertisement shall not be issued for the same. 

10.  Bidder shall quote their rates inclusive of GST as applicable.  
11. GST, Building & other construction workers cess or any other tax, levies, duties on materials and 

on complete works in respect of this contract shall be payable by the contractor and J K AGRO 
will not entertain any claim whatsoever in this respect.  This should be included in the rates 
quoted by contractor. 

12.Insurances (i.e, Contractor All risk policy & Workmen Compensation Policy) for works, persons 
and property shall be taken by the contractor at his own cost for the entire duration of the project.  
Therefore, tenderer shall quote their rates inclusive of premium amounts of the Insurance Policies.  

13.If the overall rate, quoted by two or more qualified successful bidders, is the lowest and same, 
then the successful bidder will be selected on the basis of lottery in presence of concerned 
bidders. The Tender Evaluation Committee will conduct the lottery.    

14.  Price Variation clause (PVC) is not applicable in this work contract. 
15. For any difficulty in downloading & submission of tender document at website 

www.jktenders.gov.in. please contact their helpdesk nos.  
16.J K AGRO reserves the right to reject any or all the tenders without assigning any reason thereof. 

17. It is works contract. There is no EMD 
exemption on account of MSME. 

 
(Please contact Mr. Atul Slathia, PA to MD JK Agro,  Mobile no.  9858322215  for any further 
information). 

 
        

Sd/- 

amount equal to 80 % of the estimated cost.   

2. Tenderer to submit required details & documents in support. 
 

3. Tenderer should own a running unit for manufacture of pre-fab 
building complete with necessary facilities. 
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Divisional Manager 
 Member Secretary 

JK Agro, Jammu  
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INDEX 
       
TECHNO COMMERCIAL BID 
 
 
1. CHECK LIST TO BE FILLED BY BIDDER & SUBMITTED ALONGWITH THE TENDER. 
 
2. PQ PERFORMA TO BE FILLED BY BIDDER & SUBMITTED ALONGWITH TENDER. 
 
3. Section   I - TENDER LETTER & AFFIDAVIT  
 
4. Section II - INSTRUCTIONS TO TENDERERS 
 
5. Section III       - CONDITIONS OF CONTRACT 
 
6. Section IV          -  TECHNICAL SPECIFICATIONS 
 
7. Section V           -  APPENDIX SHOWING IMPORTANT SCHEDULES 
 
8. Section VI        -      BANK DETAIL PERFORMA 
 
9. Section VII      -     LIST OF MANDATORY TESTS 
 
10. Section VIII         -     TESTING PERFORMA 
 
11. Section IX         -        TENDER DRAWINGS 
 
12. Section X        -     BILL OF QUANTITY 
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Check list to be filled by Bidder before Submission of Bid 

S.No. Documents to be submitted by the tenderer along with their bid Check & confirm of 
having attached 
these documents 
along with Bid 
(Yes/No) 

1.  Cost of the Tender document paid (submit copy in case of RTGS/NEFT/ 
Bank Receipt ) 

 
2. Earnest Money Deposit (EMD)  
3. Pre Qualification (PQ) Performa   
4. Complete audited Balance Sheets with Profit & Loss accounts for the 

specified last three years and Chartered Accountant’s certificate of 
average financial turnover of last three years 

 

5. Registration Certificate(s) with statutory 
agencies  for PEB fabrication unit as per 
tender eligibility requirements, viz. Factory 
License, GST Regn, PF & ESI Regn. etc. (bid 
will be rejected if these documents were not 
enclosed) 

 

6. Experience Certificate for executing works of similar nature as per tender 
eligibility requirements, issued by client(s) 

 

7. Affidavit for sole Proprietorship /  Partnership deed of partnership firm/  
Memorandum & Articles of Association, for private, limited company 

 

8. Certificate of Registration with Registrars of Company (ROC) in case of 
Ltd. / Pvt. Ltd. company/PSU, if required. 

 
 

9. Power of Attorney in original, if required  
 

10. Letter of submission of tender on the letter head of bidder.  
 

11. Submission of complete tender document, duly signed  
 

12. Bar Chart duly signed  

13. List of permanent technical persons  

14. List of Plant & Machinery available at PEB fabrication unit & for 
undertaking civil works 

 
 

15. PF Registration Certificate  
 

16. Permanent Account Number (PAN) Card  
 

17. GST registration Certificate (as applicable)  
 

18. Contractor Registration details  
19. Bank Details (Account No., Bank Name, MICR No, RTGS No. copy of 

cancelled cheque) of bidder 
 
 

20. Affidavit Annexure B to be submitted along with Tender 
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PRE-QUALIFYING (PQ)-PROFORMA 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

21. Corporation Bank Detail  
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MANDATORY PRE-QUALIFYING (PQ)-PROFORMA/COMPARATIVE STATEMENT 

(To be filled by bidder and submitted along with tender document) 
 
NAME OF WORK: PEB Building including civil works (Package 1) - Construction of 
Multipurpose Cold Storage and Ripening Chambers at Talab Tillo, Jammu (J & K) 
Tender No: 32 of 2022-23 Fresh II JK Agro  
NAME OF THE FIRM  
S. No. Description Details 

1 Name, Address, Organization ID, Tel. /Fax No. 
& e-mail address of Bidder 

 

2 Attested copy of Firm Details 
(Proprietorship/Partnership/private limited / 
limited ) 

 

3 Attested Copy of Power of Attorney details to 
sign Tender Document. 

 

4 Earnest Money Deposit (EMD) of Rs. 22.01 
lacs through e-payment. 
(Fill RTGS/NEFT/ CDR/FDR details) 

 

5 Cost of Tender Documents of Rs. 5000/- 
through e-payment. 
(Fill RTGS/NEFT/ Bank Draft details) 

 

6 PF Registration. 
 

 

7 GST  Registration 
 

 

8 PAN No. of the firm 
 

 

9 Letter of Submission of tender 
 

 

10 Contractor Registration details 
 

 

11 Audited Annual Financial  Statements ( 
Balance Sheet, P & L Account etc.) for last 
three years :- 

 

a) FY 2018-19 
 

 

b) FY 2019-20 
 

 

c) FY 2020-21  
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12 The average annual turnover / revenue from 
operations for the last three financial years 
(i.e. 2018-19, 2019-20 and 2020-2021) should 
be of value not less than Rs 220.00 Lacs.  
The information shall be supported by a CA 
certificate covering specified last three 
financial years for the bidder. 
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1.  Experience of having successful 
completed similar works during last 
07 years ending last day of July 2022 
should be either of the following:-  

a. Three similar completed works 
costing not less than the amount equal 
to 40 % of the estimated cost 
                   or  

b. Two similar completed works costing 
not less than the amount equal to 50 
% of the estimated cost. 
                   Or 

c. One similar completed work costing 
not less than the amount equal to 80 
% of the estimated cost.   

2. Tenderer should own a running unit 
for manufacture of pre-fab building 
components complete with necessary 
facilities 

 

 
a. 

Details of unit for manufacture of pre-fab 
components of PEB: 
1. Address 
2. Proof of Ownership 
3. Registration Certificates for the unit 
4. List of Key Equipment & facilities 
available in unit for PEB work 

 

b. Details of Reference Work of similar nature: 
1.Name of Work 
2. Client Name 
3. Plinth Area of PEB building constructed 
4. Start Date 
5.Completion Date 
6. Satisfactory Completion Certificate 

 

14 Bar Chart for project implementation schedule  

15 List of Permanent Technical Persons   

16 List of Plant & Machinery available with 
contractor for civil work etc, 

  

17 Bank Detail i.e. Cancelled Cheque, Name of 
Bank, Account Number, MICR No. RTGS No., 
Bank Telephone 

  

18 Affidavit (Annexure - B) to be submitted by the 
bidder as per format along with tender.  
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19 Details of any other information  
Note: 1:- Bidders have to fill the complete details in Pre-Qualifying Performa. 
Note: 2. The documents pertaining to above details should be scanned and uploaded in the e-

tendering website at the time of online tender submission.   
Note: 3 RTGS/ NEFT E-payment Challans with UTR no. duly authenticated by Bank/ copy of 

Bank Draft may also be scanned & uploaded along with tender submission.  
Note: 4 Affidavit (Annexure - B) must be submitted by the bidder. 

 
 

 
 
 
 
 
 
 
 
 
 

SECTION – I 
(TENDER LETTER & AFFIDAVITS) 
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SECTION - I 
TENDER LETTER 

 
To 
 ___________________________ 
 
 ___________________________ 
 
 ___________________________ 
 
Name of Work: Construction of PEB Building including civil works (Package 1) - 

Construction of Multipurpose Cold Storage and Ripening Chambers at 
Talab Tillo, Jammu (J & K) 

Dear Sir, 
 
1.0 Enclosed please find herewith a complete set of tender document for work mentioned 

above.  
 

PART I- TECHNO COMMERCIAL BID 
Section-I - Tender Letter 
Section-II - Instructions to Tenderers 
Section-III - Conditions of Contract 
Section-IV - Technical Specifications 
Section-V  - Appendix showing important schedules 
Section-VI -  Bank Details Performa 
Section-VII -  List of Mandatory Tests 
Section-VIII - Testing Performa  
Section- IX    - Tender Drawings 
Section-X - Bill of quantity 
  
 
  
Your offer, in E-Tender mode, is invited in Double Cover system of tendering, as per 
time, date and other instructions indicated below. You are requested to peruse 
instructions contained in the above documents and submit your tender on the due date 
and time as mentioned in the tender notice duly signed on each page along with 
requisite credentials, through e-tendering mode on the website www.jktenders.gov.in.  
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No other mode is acceptable. In case of E-Tender being submitted in Double cover 
tendering system, the Volume-I is technical bid and Volume-II is financial bid.  The 
EMD and pre- qualification documents in requisite form shall be submitted along with 
techno commercial bid, in case of Double cover system of tendering. 

2.0       The tender should accompany the following documents scanned and uploaded using the
 digital  signature for signing the documents: 

 
i)     Attested copies of Affidavit for sole proprietorship / partnership deed / memorandum 

and   Articles of Association along with details pertaining to place of registration, 
principal place of business of the firm, etc,  

ii) Attested copy of power of attorney on non judicial stamp paper of appropriate value of 
the signatory of bid on behalf of the tenderer. 

iii) Earnest money of  Rs. 22,01,000/- (Rupees Twenty Two Lacs One Thousand  Only) in 
proper form as mentioned in the instructions to tenderers.  The EMD to be paid through 
e-payment/CDR/FDR and receipt of the same, duly authenticated, should be scanned 
and uploaded in the e-tendering website: www.jktenders.gov.in. 

iv) Cost of Tender Documents of Rs 5,000/- (Rupees Five Thousand only). The tender 
document cost to be paid through e-payment and receipt of the same, duly 
authenticated, should be scanned and uploaded in the e-tendering website: 
www.jktenders.gov.in. 

v) Attested copy of PF Registration Certificate (as applicable), GST Registration & PAN 
Card. 

vi) Financial Eligibility Criteria 

Attested copy of CA Certificate for average annual turnover/ revenue from operations 
for the last three financial years (i.e. 2018-19, 2019-20 and 2020-2021) as proof of 
average annual turnover should be of value not less than Rs 220.00 Lacs.  

 

vii) Technical Eligibility Criteria 

a. Attested copies of valid Registration Certificate(s) alongwith following details as 
proof of owning a running unit for manufacture of pre-fab building components 
complete with necessary facilities: 

1. Address 
2. Proof of Ownership 
3. Registration Certificates for the unit 
4. List of Key Equipment & facilities available in unit for PEB work 
 
b. Attested copies of work order/ PO, completion certificate as proof of having; 

1.  Experience of having successful completed similar works during last 07 years ending last 
day of July 2022 should be either of the following:-  

a. Three similar completed works costing not less than the amount equal to 40 % of the 
estimated cost 
                   or  

b. Two similar completed works costing not less than the amount equal to 50 % of the 
estimated cost. 
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                   Or 
c. One similar completed work costing not less than the amount equal to 80 % of the 

estimated cost.   

A BAR CHART indicating various milestones and their date of completion vis-à-vis 
deployment of resources. Here it may be noted that the completion period for the work 
is 12 (Twelve) months from the 15th day after date of issue of Letter of Acceptance 
(LOA) including mobilization period. 

 
 x) List of plant, equipment and machinery owned by the tenderer.  

ix) List of permanent technical personnel employed by the tenderer. 

x) Conditions of contract along with addendum / corrigendum and Errata duly read and 
signed on all pages. 

xi)    Special conditions of contract duly read and signed on all pages. 

xii)    Instructions to tenderers read and signed on all pages. 

xiii) Technical specification read and signed on all pages 

xiv)     Drawings issued along with tender document, read and signed on all pages. 

xv)      Letter of submission of tender. 

xvi)     Affidavit Annexure - B. 

xvii) Affidavit Annexure – D. 

 
Note:  (a) Tenderer not fulfilling above requirements, shall be summarily rejected  

(b) The above documents should be scanned and uploaded in the e-tendering website at  

the time of online tender submission. 

(c) All credential documents shall be attested by Gazetted officer or Notary or self signed. 

 

3.0 The Financial Bid shall contain the following:- 
Bill of quantities with rates & amounts duly filled in figures.  Total amount of bid offer 
should also be indicated in figures duly signed. 

  
4.0 General 

4.1 All correspondence in connection with Tenders shall be addressed to “Managing 
Director, JK Agro Industries Development Corporation Limited” 

 
4.2 The ENIT No. 32 of 2022-23 Fresh II JK Agro given above and subject must appear 

on all correspondence and documents. 
 
4.3 The tender shall be on sale (on line) from 05.11.2022 to 14.11.2022 at website 

www.jktenders.gov.in 
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4.4 Complete tender documents must be submitted on or before 12.09.2022 through E-
Tendering mode only at website www.jktenders.gov.in.  

 
4.5  Tender will be opened at 13.09.2022 in presence of tenderers or their  

authorised representatives who are desirous of being present at the opening through E-
Tender system.   

 
4.6 In case tender opening date  is declared a public holiday then tenders will be opened at  

 the same time on the next working day. 
 
4.7  The sequence of Tender opening shall be as:- 

(i) Earnest Money Deposit (EMD). 
 (ii) Technical Bid. 

(iii) Financial Bid. 
 

5. JK Agro has selected an agency as Project Management Consultants (PMC) with 
respect to the project. All action taken by the Engineers/ Consultants of PMC shall be 
taken by J K AGRO for and on behalf of J&K Agro Industries Corporation Ltd. 

 
6. Period of completion of the entire work is 12 Months from the 15th day after date of 

issue of Letter of Acceptance (LOA). 
 
7.   Tenderers are requested to peruse the “Instructions to Tenderers” and all other 

tender documents and submit their tender through E-tendering system only. 

8. No Condition/deviation which is either additional or as modification of the tender 
condition shall be included in the bids. Conditional tenders shall be summarily rejected  

9. J&K Agro Industries Corporation Ltd., reserves the right to accept or reject any or all 
the tenders in part  or full irrespective of their being lowest, without assigning any 
reason. 

10. Time is the essence of the contract and the work is to be completed as per the time of 
completion including stage completion as stipulated in the Special Conditions of 
Contract. 

11. Tenderers are requested to peruse the minimum qualifying criteria to be fulfilled by 
tenderers for their eligibility to participate in the tender. The details of minimum 
qualifying criteria are indicated in “Annexure – A”. 

 

12. IT IS BROUGHT TO THE NOTICE OF TENDERERS THAT THEIR TENDER 
WILL NOT BE CONSIDERED, IF THEY FAIL TO FULFILL THE MINIMUM 
ELIGIBILITY AS INDICATED IN ANNEXURE “A”                         

                                                             
Yours faithfully, 

 
Sd/- 

Divisional Manager 
Member Secretary 

JK Agro  
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Annexure-A 
  
Name of Work:-Construction of PEB Building including civil works (Package 1) - 

Construction of Multipurpose Cold Storage and Ripening Chambers at 
Talab Tillo, Jammu (J & K) 

 
 
MINIMUM CRITERIA FOR ELIGIBLITY OF THE TENDERERS 
 
01. EMD of Rs. 22,01,000/- (Rupees Twenty two lacs one thousand only) in favour of 

“J&K Agro Industries Corporation Ltd.” The EMD to be paid through e-
payment/CDR/FDR and receipt of the same should be scanned and uploaded alongwith 
tender document in the e-tendering website: jktenders.gov.in 

02. Cost of Tender Documents of Rs 5,000/- (Rupees Five Thousand only). The tender 
document cost to be paid through e-payment and receipt of the same, duly 
authenticated, should be scanned and uploaded in the e-tendering website: 
jktenders.gov.in 

03. The average annual turnover / revenue from operations for the last three financial years 
(i.e. 2018-19, 2019-20 and 2020-2021) should be of value not less than Rs 220.00 Lacs.  
The information shall be supported by a CA certificate covering specified last three 
financial years for the bidder. 

04. a) Tenderer should own a running unit for manufacture of pre-fab building components 
complete with necessary facilities. 
Bidder to submit required details of owned unit for manufacture of pre-fab components 
of PEB 

1. Experience of having successful completed similar works during last 07 years ending last 
day of July 2022 should be either of the following:-  

a. Three similar completed works costing not less than the amount equal to 40 % of the 
estimated cost 
                   or  

b. Two similar completed works costing not less than the amount equal to 50 % of the 
estimated cost. 
                   Or 

c. One similar completed work costing not less than the amount equal to 80 % of the 
estimated cost.   

05. Affidavit (Annexure-B) duly filled up and signed on stamp paper. 

          

NOTE: i) Tenderer not fulfilling the above requirements, shall be summarily rejected. 
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Annexure-B 
AFFIDAVIT                             

 

(FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH THE 
TENDER DOCUMENTS) 
 

(To be executed in presence of Public Notary on non- judicial stamp paper of the value of Rs. 
100/-.  The stamp paper has to be in the name of the tenderer.)  
 

I____________ (Name and designation)____________ appointed as the attorney/ authorized signatory of the 
tenderer (including its constituents), M/s.___________________ (hereinafter called the tenderer) for the purpose 
of the Tender documents for the work of  Construction of PEB Building including civil works (Package 1) - 
Construction of Multipurpose Cold Storage and Ripening Chambers at Talab Tillo, Jammu (J & K) as per the 
Tender No._______________ of J K AGRO, do hereby solemnly affirm and State on behalf of the tenderer 
including its constituents as under: 
1. I/ We the tenderer (s), am/ are signing this document after carefully reading the contents. 
2. I/ We the tenderer (s) also accept all the conditions of the tender document and have signed all the pages in 

confirmation thereof. 
3. I/ We hereby declare that I/We have downloaded the tender documents from tender portal 

www.jktenders.gov.in and printed the same.  I/We have verified the content of the printed document from 
the website and there is no addition, no deletion or no alteration to the content of the tender document.  In 
case of any discrepancy noticed at any stage( i.e. evaluation of tenders & execution of work) The decision 
of J K AGRO with regard to such discrepancies shall be final and binding upon me/us. 

4. I/We declare and certify that I/we have not made any misleading or false representation in the forms, 
statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted 
alongwith the offer and same shall be binding upon me/us. 
I/We declare that the information and documents submitted along with the tender by me/us are correct and 
I/We are fully responsible for the correctness of the information and documents, submitted by us. 

6. I/We understand that if the certificates regarding eligibility criteria, submitted by us are found to be forged/ 
false or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the tender 
EMD besides suspending of business for minimum one year.  Further, I/We ________ [insert name of the 
tenderer] ____________ and all my/our constituents understand that my/our offer shall be summarily 
rejected. 

7. I/ We also understand that if the certificates submitted by us are found to be false/forged or incorrect at any 
time, after the award of the contract, it will lead to termination of the contract, alongwith forfeiture of 
EMD/ SD and Performance Guarantee besides any other action provided in the contract. 

8. I/We certify that I/We are not black listed or debarred by Ministry / Department / PSU (Public Sector 
Undertaking) of the Govt. of India/State Govt. from participation in tenders/contract on the date of opening 
of bids either in individual capacity or as a member of JV Firm. 
 

DEPONENT 
SEAL AND SIGNATURE OF THE TENDERER 

VERIFICATION 
 I/We above named tenderer do hereby solemnly affirm and verify that the contents of my/ our above 

affidavit are true and correct.  Nothing has been concealed and no part of it is false. 
DEPONENT 

 
SEAL AND SIGNATURE   

OF THE TENDERER 
Place:- 
Dated:- 
Details as appropriate are to be filled in suitably by tenderer.  
Attestation before Magistrate/ Notary Public. 
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 Annexure-C 

 
FORM OF DECLARATION TO BE GIVEN BY THE TENDERER  

BEFORE TENDER NEGOTIATION 
 
 

 I/We………………………….. do declare that in the event of failure of the contemplated 

negotiations relating to Tender No. ……………….. opened on ………………………… my 

original tender shall remain open for acceptance on its original terms and conditions. 

 I/We also declare that I/We am aware that during this negotiation, I cannot increase the 

originally quoted rates against any of the individual items and that in the event of my doing so, 

the same would not be considered at all i.e. reduction in rates during negotiation alone would be 

considered and for some items if I/We increase the rates, the same would not be considered and in 

lieu my originally quoted rates alone would be considered and my offer would be evaluated 

accordingly. 

 

 

Signature of Tenderer’s 

with stamp 
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SECTION – II 

 

(INSTRUCTIONS TO TENDERERS) 
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SECTION II      
                                  INSTRUCTIONS TO TENDERERS 
 

Construction of Multipurpose Cold Storage & Ripening Chambers at J K AGRO’s Talab 
Tillo, Jammu (J&K) - Civil Portion. 
 

1.0 Tender documents consisting of  Instruction to Tenderers, special condition of Condition of 
Contract, Technical specifications, schedule of quantities of work, etc, can be downloaded 
from the website www.jktenders.gov.in from on payment of 5,000/- (Rupees Five Thousand 
only) through e-payment.  
 

2.0 Tenderer digital signature on the E- Tender form will be considered as their confirmation that 
they have read and accepted all the conditions laid down in the tender documents, unless 
specific deviation is quoted in the techno- commercial offer form. 
 

2.1 E- Tender form is not transferrable and the same is to be submitted with digital signature/ 
signed & scanned copy by the pre- authorized personnel of the bidder.  Tender is to be 
submitted through e-tender-mode only at website www.jktenders.gov.in alongwith scanned 
copies of credential papers.  
 

2.2 For what so ever reasons, if any part of J K AGRO tender document is not uploaded/submitted 
by the bidder, other than financial and technical offers and requisite Pre-Qualifying credentials, 
in that case the missing part of the tender document shall be treated as read and acceptable to 
bidder.  Missing part of J K AGRO tender document shall not be called for re-submission, 
however, the same shall form part of contract agreement and shall be binding on 
tenderer. 
 

3.0 Earnest Money: Tender must be accompanied with Earnest Money amounting to Rs. 22.01 
lacs (Rupees Twenty Two lacs One Thousand Only). The EMD is to be paid through e-
payment/CDR/FDR and receipt of the same should be scanned and uploaded in the e-tendering 
website: www.jktenders.gov.in 
 

The tender without the prescribed earnest money, shall be summarily rejected.  
 
Note: - (i) E-Payment of tender document cost, Earnest Money Deposit (EMD)  though  RTGS/ 

NEFT/ Bank Receipt in f/o J&K Agro Industries Development Corp. Ltd bearing Acc 
No CD- 0097010100000962, IFSC Code- JAKA0TNHALL.  

(ii) The tender processing fee should be deposited by bidder at the time of tender purchase 
through e- payment. 

 

3.1 Any request for recovery from outstanding bills for earnest money against present tender will not 
under  any circumstances be entertained. Tenders submitted with earnest money in forms of 
cheque,  Government Securities or in any form other than those specified above shall not be 
considered. 

 

3.2  No interest shall be allowed on the Earnest Money. 
 

3.3      Earnest money of the unqualified bidders shall be released after finalization of Technical bid in case 
of two packet system of tendering.  EMD of technically qualified but unsuccessful bidder will be 
refunded after the award of Tender. EMD of unsuccessful bidders shall be released after 
finalization of tender in case of Double cover System of tendering  The bidder is advised to provide 
name of bank, account number, branch code and RTGS code for account maintained by them/him 
for any financial transaction if found necessary. 

 

3.4 For the successful tenderer, earnest money will be retained as part of the security deposit in terms of 
of the Conditions of Contract. The earnest money of other tenderers shall, save as herein before 
provided, be returned to them, but J K Agro shall not be responsible for any loss or depreciation that 
may happen thereto while in their possession, nor be liable to pay any interest thereon. 
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4.0    The successful tenderer/s shall be required to execute an agreement with J K AGRO for carrying 
out the work as per the agreed conditions. The cost of stamp paper for the agreement will be 
borne by contractor.  

 

4.1   The successful tenderer/s shall require to sign the integrity pact with J K AGRO as per enclosed 
Performa (Section-III). 

 

4.2 The contract operations and proceeding in connection with the works at all times be conducted 
during the continuance of contract in accordance with the laws, ordinance, rules and regulation for 
the time being in force and the contractors shall further observe and comply with the bylaws & 
regulations of the Government of India,  UT Government, local Municipalities and other authorities 
having jurisdiction over area involved in connection with the works of site & over operations such 
as those as carried out by the contractor/s and shall give all notices required by such by-laws & 
regulations. The hospital and medical regulations in force for the time being shall also be complied 
with by the contractor/ contractors and his workmen. 
 

4.3 The contractor shall be responsible for the observance of the rules and regulations under the Mines Act 
and Mineral Rules and Indian Metallurgical rules and regulations of State Government concerned as 
amended from time to time. 
 

4.4 The contractor shall at all times keep the J K AGRO   Administration   indemnified   against all 
penalties that may be imposed by the Government of India or UT Government for infringement of 
any other clauses of the mines act and rules made there under in respect of the quarries from which 
the quarry material for these works is procured. 
 

4.5 The tenderer's offer shall be valid for 90 days for Double Cover  tendering system from the date of 
opening of the tender. The tenderer shall extend the offer as desired by J K AGRO in case the tender 
is not finalized within validity period. 
 

4.6 The Tenderer/s shall not increase his/their rate in case J K AGRO negotiates for reduction of rates 
Such negotiations shall not amount to cancellation or withdrawal of original offer and rates originally 
quoted will be binding on the tenderer/s. 
 

4.7 The tenderer/s shall submit an analysis of rates, if called upon to do so. 
 

4.8 Contractor is required to get himself registered as per Building & Other Construction Workers Cess 
Act 1996, PF Registration , Goods and Service Tax, etc. as per Govt. of India law. 

 

5.0     Conditions of Contract and Specifications 
 

5.1  Works will be carried out according to the Conditions of contract, & PWD/ SSR 2022 
Specifications with upto date correction slips along with special conditions of contract, technical 
specifications issued with this tender document. For roads and pavements, MORTH specification 
shall be followed.  If, however, any particular item or issue is not covered by these specifications 
and special specifications, then the work shall be carried out in accordance to relevant BIS (IS) 
Codes and Code of practice.  

5.1.1 The following publications can be obtained from the office of the MD, JK Agro: 
i) Conditions of Contract and regulation’s and instruction’s to Tenderers. 
 
5.1.2     The following publications can be obtained from Secretary, Indian Road Congress, Jam Nagar 

House, New Delhi, book shops 
i) MORTH Standard Specification (latest revised edition) for Road and bridge work; along 

with   upto date correction slips for roads and pavements. 
 

ii) PWD/ SSR 2022 Specification with up to date correction slips can be obtained from PWD/ 
SSR 2022 office. 

 

5.2 Correction slips issued upto the date of N.I.T. will be operative to the publications mentioned 
below: 

i) PWD/ SSR 2022 Specification. 
ii) Conditions of Contract, Regulations and Instructions to    Tenderers. 
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iii) Specifications for Road and Bridge work latest revision (MORTH) specification. 
 
5.3  The  bid document shall be taken as complimentary and mutually explanatory of one another but 

in case of ambiguity or discrepancy, shall take precedence in the order, given below:- 
          i)         Bill of Quantities (BOQ) 
          ii)        Technical specifications 
          iii)       Drawings  
          iv)       Special Conditions of Contract 
          v)        Conditions of Contract 
          vi)       Instructions to tenderers. 
   
5.4 The tenderer should note that the publication mentioned in Para 5.0 have been prepared for use by 

PWD/ SSR 2022 MORTH. For the use of these publications by J K AGRO the designation 
mentioned therein will deem to have been modified for use by J K AGRO as follows.  

 

6.0   Time is the essence of the contract. In order to complete the work within the scheduled time, the  
tenderer  is  required  to  submit  a PERT/BAR CHART for major  mile stones for various 
activities indicating  the  time required for the same.  

 

7.0    In case of E-tendering rates should be quoted in figures only.  Tenderers may note that non 
compliance of above may lead to rejection of their tender. 

 

7.1 Where percentage rate is asked for, tenderer should write percentage in figures only.  Tenderers 
may note that non compliance of above may lead to rejection of their tender. 

 

8.0    Tenders completed as per instructions will be submitted through e-tendering mode only in the 
website www.jktenders.gov.in as per the prescribed date and time mentioned in the tender notice 
and tender will be opened on the prescribed date and time in the presence of tenderers or their 
authorized representative who may wish to be present. Only one representative of each tenderer, 
who has submitted the tender, will be allowed.  

 

9.0 The tenderer shall visit the site and acquaint himself fully of the site conditions before quoting the 
rates. No claim arising out of ignorance of site conditions shall be entertained.  The contractor will 
have to follow the extant procedure enforce for movement of labour, material, vehicles, etc, both 
for inward and outward. Nothing extra will be paid for it. 

 
10.0 The acceptance of a tender will rest with the competent authority who does not bind himself to 

accept the lowest tender, and reserves to himself, the authority to reject any or all of the tenders 
received, without assigning any reason. All tenders in which any of the prescribed conditions are 
not fulfilled, or are incomplete in any respect, are liable to be rejected. J K AGRO also reserve 
the right of accepting the whole or any part of tender and tenderer shall be bound to 
perform the same at the rates quoted. J K AGRO also reserve the right for not to invite tender 
for any work, or to invite open or limited tender. 

 

10.1 Tenders containing any condition leading to unknown/indefinite liabilities shall be summarily 
rejected.  

 

10.2 If at all any rebate / rebates is/are offered the tenderer shall first quote his rates strictly on the 
terms and conditions stipulated in the tender document and then show separately any rebates(s) 
offered specifying the reasons / conditions for such rebate(s), failure to follow this procedure will 
render the tender liable to rejection. 

 

10.3 Canvassing in connection with tender are strictly prohibited and the tenders submitted by the 
tenderer   who resort  to  canvassing will be liable to rejection. 

 

11.0 In the financial bid the prices/ rates must be filled after downloading the financial bid document in 
the prescribed format issued through online e-tendering website.  The financial bid should be 
saved and duly filled up and uploaded to the e-tendering site using digital signatures for signing 
the documents/(signed and uploaded). 
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12.0 On acceptance of the tender, the name of the accredited representative(s) of the contractor who 
would be responsible for taking instructions from the Engineer-incharge / Engineer shall be 
communicated to the MD JK Agro. 

 

13.0 Goods and Service Tax  matters: Tenderer / bidder shall quote their rates inclusive of Goods and 
Service Tax, as applicable and Goods and Service Tax will not be paid / reimbursed by J K 
AGRO.   

 

13.1 Goods and Service Tax, Building &  other construction workers cess or any other tax, levies, 
duties on materials and on complete works in respect of this contract shall be payable by the 
contractor and J K AGRO will not entertain any claim what so ever in this respect. This should be 
included in the rates quoted by contractor.  

 
13.2 (a) The Contractor / Tenderer / Vendor undertakes to take registration with GST authority for 

discharge of its obligation to pay GST in respect of each taxable supply and will intimate the 
registration details to J K AGRO.  In respect of each supply of Goods and Services 
contractor/tenderer will specify whether CGST/SGST will be attracted to IGST will be attracted 
along with rate thereof. 
(b) The contractor/Tenderer/Vendor indemnifies J K AGRO, its directors, officers, employees 
and associates for any loss it may suffer as a result of the Contractor/Tenderer/Vendor not being 
registered with GST authorities or if registered, for any loss due to non-payment of tax.  On 
request by J K AGRO, the Contractor/Tenderer/Vendor shall produce evidence that it is so 
registered and paid all the dues in respect of GST. In case the contractor/tenderer/vendor is 
unregistered then submit appropriate documents establishing that agency is exempted as per the 
provisions of GST.  Also, in case the agency is registered under Composition Levy Scheme, the 
same will be duly intimated to J K AGRO with relevant documents. 
(c ) Contractor/Tenderer/Vendor shall ensure timely issue of documents such as invoices, 
declaration forms, reporting, uploading etc. undertaking appropriate statutory compliances as 
may be applicable, timely payment of GST, and filling of statutory returns within prescribed 
time lines, to ensure availment and utilization of eligible input tax credits by the J K AGRO. 
(d) In case of any failure on the part of Contractor/Tenderer/Vendor, any 
interest/penalty/any other amounts, as may be applicable shall be indemnified by 
Contractor/Tenderer/Vendor to the J K AGRO. 
(e) If as result of Change in Law, Contractor/Tenderer/Vendor obtains a benefit by way of 
reduction in costs due to lower tax rates and availability of ITC, Contractor/Tenderor/Vendor 
may so notify the J K AGRO and propose amendment to this Agreement so as to pass the 
incremental benefit to J K AGRO which puts it in the same financial position as it would have 
occupied had there been no such Change in Law resulting in such decreased cost to the 
Contractor/Tenderer/Vendor. 
(f) Any denial of input credit due to any omission or failure on the part of the 
Contractor/Tenderer/Vendor, the Contractor/Tenderer/Vendor undertakes to indemnify the J K 
AGRO for any delay or denial of input tax credit along with the consequential liability, if any, 
as may accrue to the J K AGRO. 

 

14.0 Under Income Tax Act, 1961, a deduction  for income tax  along with surcharge as applicable will 
be made from sums paid on account and final payments for carrying out the work under this 
contract. 

 

14.1 The tenderer shall be required to pay cess @ 1% of cost of construction work in accordance with 
each bill payable on account of such construction to the concerned UT Govt. (Labour Deptt.), 
Cost of material shall be outside the purview of cess, when supplied under a separate schedule 
items”.  J K AGRO shall not entertain any claim whatsoever in this respect. 
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15.0 Tenders for works shall remain open for acceptance for a period of 90 days for Double Cover  
system of tendering from the date of opening of tenders. Should the tenderer fail to keep the 
tender open for acceptance as stated above or if the tenderer withdraws his tender before the 
expiry of the said validity period or makes any modifications in the terms and conditions of the 
tender, which are not acceptable, then J K Agro, without prejudice to any other right or remedy, 
shall be at liberty to forfeit his earnest money. 

 

16.0 The Tenderer shall scan and upload details of owned unit for fabrication of PEB building. The 
details should include address, ownership proof, registration certificates for the unit, list of key 
equipment & facilities available in the unit for PEB work.  

 
16.1 The Tenderer shall scan and upload the work experience certificate of similar nature works 

completed by him in the last seven financial years. The certificate should indicate name of 
work, client name, plinth area of PEB building,  date of start and actual date of completion of 
completed work, satisfactory completion certificate. 

 

 17.0 The tenderer shall scan and upload the CA Certificate, audited balance sheets with Profit & Loss 
account statement of specified last three years  in respect of average financial turnover, Contractor 
registration Certificate, Power of Attorney, Affidavit of Proprietorship/Memorandum & Article of 
Association, PF Registration Certificate, PAN Card, Bar Chart,  similar nature works completion 
certificates & their work orders, Goods and Service Tax , list of personnel, list of tools, plants and 
machinery and undertaking downloaded tender documents. 

 

17.1 No additional documents will be entertained after tender opening, except clarification documents 
required if any, regarding already submitted documents with tender. Any documents submitted 
suo-moto by the bidder through e-mail/ post/ hand delivery, etc, shall neither be entertained nor 
considered for evaluation. 

 

17.2      For deciding eligibility of tender and award of work, it is mandatory for tenderer / bidder to 
submit Affidavit (Annexure - B), EMD, Tender document Fees, Tender processing fees, financial 
turnover, (audited Balance Sheets with Profit & Loss Account of specified last three years as per 
NIT), availability of owned running PEB fabrication unit and similar nature of work experience 
certificates of requisite magnitude as per NIT.  

 

17.3  All other documents like PAN Card, PF Registration, Goods and Service Tax, Bar Chart, List of 
plant, machinery, technical persons, etc, are also required to be submitted along with tender. 

 
18.0 If the tender is made by  proprietary firm, it shall be signed by the proprietor with his full name 

and full name of his firm with its current address. 
 
18.(a). If the application is made by a firm in partnership, it shall be signed by all partners of the firm 

above their full names and current addresses or by a partner holding the power of attorney for the 
firm by signing the applications in which case a certified copy of the power of attorney shall 
accompany the application. A certified copy of the partnership deed, current address of the firm 
and the full names, and current addresses of all the partners of the firm shall also accompany the 
application. 

 
18.(b).  If  the  application  is  made  by  a  limited  company or a limited corporation, it shall be signed 

by a duly authorized person holding the power of attorney for signing the application in which 
case a certified copy of the power of attorney shall accompany the application. Such limited 
company or corporation will be required to furnish  satisfactory evidence of its existence, before 
the contract is awarded. 

 
18 (c)  If the tenderer/tenderers deliberately gives/give wrong information or conceals some facts in 

his/their tender or creates/create circumstances for the acceptance of his/their tender fraudulently, 
the J K AGRO reserve the right to reject such tender at any stage, along with forfeiture of earnest 
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money deposit.  Tenderers are liable to face the penalty of banning of business dealings with him 
by J K AGRO. 

 
19.0 Security Deposit/Performance Security 

19.1 The Successful bidder on notification shall have to furnish the Performance Security @ 5 % 
of the quoted cost in the shape of CDR/FDR valid till successful completion and handing 
over of work allotted before issuance of LOI (Letter of Intent). In case of L-1 failing to 
provide performance security @ 5 % for the works within 15 days after being notified, his 
bid shall be cancelled and work shall be offered to L-2 for execution on L-1’s rates at the 
discretion of The Managing Director Concerned. 

19.2 The Performance security @ 5% of the successful bidder shall be released after successful 
completion and handing over of work alloted. 

19.3 The Bid not accompanied by Bid Security Declaration shall be out-rightly rejected. 
19.4 If in case contractor failed to start/complete the work, within the stipulated time period, his 

Security Deposit/Performance Guarantee @5% shall be forfeited after termination of the 
contract. Besides, defaulting contractor shall be debarred from taking works in the 
Department at least for one year. 

19.5 The EMD of the entire bidders including the L1 will be returned on allotment of the work. 
L1 bidder shall be required to keep 3% only as performance security.  
 

20.0 The successful tenderer shall be required to execute an agreement with J K AGRO in prescribed 
Performa within a maximum period of 30 days after date of issue of LOA.  

  
21.0  MEANING OF TERMS 
21.1  In these Regulations for Tenders and Contracts various terms shall have the meaning as defined in 

the Conditions of Contract. Words importing the singular number shall also include the plurals 
and vice-a-versa where the context requires. 

 
These Regulations for Tenders and Contracts shall be read in conjunction with the Contract which 
are referred to herein and shall be subject to modification additions or supersession by special 
conditions of contract and/or Technical specifications if any, to the Tender Forms. 

 
21.2  A contractor should furnish particulars regarding :- 

 
a) His knowledge from actual personal investigation of the actual site condition and resources of 

the zones in which he  offers to work. 
b) His ability to supervise the work personally or by competent and duly authorized agents. 
 

22.0   Should a Tenderer find discrepancies, or omissions in the drawings or any of the Tender forms or 
should he be in doubt as to their meaning, he should at once notify  (within 10 days of start of 
tender sale) to the authority inviting tenders, who may send a written intimation to all Tenderers.   
It should be understood that every endeavor has been made to avoid any error which can 
materially affect the basis of the tender and the successful tenderer shall take upon himself and 
provide for the risk of any error which may subsequently be discovered and shall make no 
subsequent claim on account thereof. 

 
23.0  The tenderer shall be required to keep the offer open till such date as might be specified in the 

tender. It shall be understood that the tender documents have been sold/issued to the Tenderer and 
the Tenderer is permitted to tender in consideration of the stipulation on his part, that after 
submitting his tender, he will not resile from his offer or modify the terms and conditions thereof 
in a manner not acceptable to the J K AGRO. Should the Tenderer fail to observe or comply with 
the said stipulations, the earnest money amount shall be liable to be forfeited by JK Agro  
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24.0 The J K AGRO will not be bound by any power of attorney granted by the tenderer or by change  
in the composition of the firm and subsequent to the execution of the contract. It may, however, 
recognize such power of attorney and changes after obtaining proper legal advice, the cost of 
which, will be chargeable to the Contractor. 

 
25.0   The tenderer, whose tender is accepted, shall be required to appear at the office of J K AGRO in 

person, or through a duly authorized representative, to execute the contract documents/agreement 
within 30 days after date of issue of LOA. Failure to do so shall constitute a breach of agreement 
effected by the acceptance of the tender, in which case, the earnest money & other dues shall be 
forfeited by the JK Agro.  

 
26.0 If a tenderer expires after the submission of his tender or after the acceptance of his tender the J K 

AGRO shall deem such tender as cancelled. If a partner of a firm expires after the submission of 
their tender or after the acceptance of their tender, the J K AGRO shall deem such tender as 
cancelled, unless the firm retains its character. However, in such cases, the amount of earnest 
money will be refunded to the legal heir on production of successor certificate. 

   
27.0 In the event of any Tenderer whose tender is accepted shall refuse to execute the contract 

documents, the J K AGRO may determine that such Tenderer has abandoned the contract and 
there upon  his  tender and  the acceptance thereof shall be null and void and the JK AGRO  shall 
be entitled to forfeit the full earnest money as liquidated damages for such default. 

 
28.0 In E-Tendering, Bids in physical form in tender box/by post shall not be accepted. 
 
29.0  Submission of tender and credential documents through E-Tender website                              

www.jktenders.gov.in is sole risk & responsibility of the bidder. Any claim on this account will 
not be entertained.  Hence, bidder should ensure that tender along with all requisite credential 
papers should be submitted / uploaded on the e-tender website on or before tender submission date 
and   time.   

 
 
30.0  If the overall rate, quoted by two or more qualified successful bidders, is the lowest and same, 

then the successful bidder will be selected on the basis of lottery in presence of concerned 
bidders. The Tender Evaluation Committee will conduct the lottery.   

 
31.0  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or administrative 

duties in any Department of the Government of India is allowed to work as a contractor for a period 
of two years immediately after his retirement from Government service without the prior permission 
of the Government of India. Such Contract is liable to be cancelled if either the Contractor or any of 
his employees is found at any time to be such a person who had not obtained the permission of the 
Government of India as aforesaid before submission of the tender or engagement in the contractor's 
service. 

 
  
32.0  Should a Tenderer or Contractor have a relative employed in Managerial capacity in J K AGRO or 

in the case of partnership firm or company incorporated under the Indian Company Law, should a 
partner or relative of the partner or a shareholder be employed in responsible capacity in the J K 
AGRO, the authority inviting tender shall be informed of the fact at the time of submission of  
tenders, failing which the tender may be rejected. If such a fact is suppressed at the time of tendering 
and comes to light at any time after the acceptance of tender, the contract may be rescinded in 
accordance with the provisions in Conditions of Contract. 
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33.0 Performa to be filled and signed by the Tenderer and scanned & uploaded along with the tender is 
given below. Portions not applicable may be deleted 

 
34.0  The undersigned: - 

  i)  a) is a retired officer holding prior to retirement a post in J K AGRO/Govt. of India/ UT Govt 
 b) is a partnership firm having as one of its partners  person as aforesaid. 
 c) is an incorporated company having, retired officer/Engineer/Manager as stated above. 
 d) has no such retired Engineer or retired manager, associated with it as stated above. 
 
ii) If falling under any of the above categories (a) to (c), particulars of the officer may be furnished 

here under: - 
 a) Post held before retirement _________________________ 

b) Date of retirement __________________ 
c) If not retired at least two years prior to date of submission of tender, state whether permission 

for  taking such employment has been obtained from the officer duly authorized in this behalf 
____________________ 

 
iii) If the Tenderer or in case of a firm or Company, any of the shareholders has a relative or relatives 

employed in managerial capacity in the J K AGRO, particulars of  such relative in the J K AGRO 
may be furnished here under-________________________________________ 

 1. NAME 
 2. DESIGNATION 
 3. RELATIONSHIP 
 
 PLACE : 
 DATED :                                                     SIGNATURE OF TENDERER 
 
 
35.0 Power of Attorney 
 

 

35.1 Notwithstanding anything contained in the clause above, the tenderer shall execute the Power of 
Attorney in prescribed format as mentioned in Annexure-VIII (a) and Annexure VIII (b) and 
shall conform to the following :- 

 

35.2 A company, while executing Power of Attorney must make conformity with the board 
resolution and the charter documents giving the power to issue the said Power of Attorney 
including further sub delegation of the same by the said POA holder only. 

 
35.3 “Unless notified in writing to the Tendering  Authority, the Authority shall recognize only 

that POA holder for the purposes of tender submission and matters related thereto whose notice 
and necessary POA document was submitted to the Authority at the time of tender submission”. 

 
35.4 While for a partnership firm either all the partners of the partnership firm shall execute and 

confirm the Power of Attorney if executed or there shall exist a Power of Attorney in favour of 
the Partners executing the Power of Attorney for the delegation of power on behalf of the 
Tenderer.  

 
35.5 The Power of Attorney being executed by the Tenderer herein shall be executed in favour of 

only its Partner or Director or Salaried employee. And in case the POA is being executed by the 
Tenderer in favour of its salaried employee, the said employee should have worked for at least 
more than 1 year continuously with the Tenderer and the Tenderer should furnish the following. 

 Name 
 Designation 
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 Mobile/Contact  no. 
 employment letter /agreement issued by the firm 
 Identity card with number ,issued by the firm 
 Information about the wages paid i.e (Salary slips) 
  Form-16 
 PAN card 
  PF Number 
 Power of Attorney as per Annexure III(a) III(b)  

 

35.6 J K AGRO will not be bound by the Power of Attorney furnished by the Tenderer and 
acceptance of the same shall be at the sole discretion of the J K AGRO. 

 
35.7 There can validly exist only a single Power of Attorney at any given time. The Power of 

Attorney executed and accepted by J K AGRO shall stand revoked on issuance of any new 
Power of Attorney issued within the rules herein, with regard to this particular Project. 

 
35.8 During the subsistence of contract if the Power of Attorney holder is found to be creating 

mischief or involved in any illegal or unlawful activity, J K AGRO will at its sole discretion 
reject the Power of Attorney of such person submitted by the Tenderer and the Tenderer would 
be required to issue a fresh Power of Attorney within the rules herein in favour or authorized 
person, stated above, within a period of 10 days of being so notified. 
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ANNEXURE-I 
                       LETTER OF SUBMISSION OF TENDER 
From : 
_________________ 
_________________ 
 
To : 
 
…………………………………………… 
 
Name of Work: Construction of PEB Building including civil works (Package 1) - 

Construction of Multipurpose Cold Storage and Ripening Chambers at 
Talab Tillo, Jammu (J & K) 

Dear Sir, 
 
Having examined the Tender Documents consisting of conditions of contract, special conditions 
of contract, notice/letter inviting tenders, instructions to tenderers, Drawings, Time Schedule, 
Schedule of Quantities and all other documents and papers, as detailed in the tender documents, 
and having understood the provisions of the requirements of J K AGRO, relative to the work 
tendered for in connection with Projects, and having conducted a thorough study of the job, 
site(s) involved, the site conditions, soil conditions, the climatic conditions, labour, power, water, 
material and equipment availability of land for right of way and temporary office and 
accommodation quarters and all other factors and facilities and things whatsoever necessary or 
relative to the formulation of the tender and the performance of work. 

 
I/We hereby submit our tender offer for performance of proposed work in accordance with the 
terms and conditions and within the time mentioned in the Tender Documents at the rate(s) 
quoted by me/us in the accompanying Schedule(s) of Quantities included within the Tender 
Documents. 
 
 It has been explained to me/us that the time stipulated for job(s) and completion of work(s) in all 
respect and in different stages mentioned in the Instructions to Tenderers and signed and accepted 
by me/us is the essence of the contract. I/We agree that in case of my/our failure to strictly 
observe that time of completion of jobs or any of them and to the final completion work in all 
respects according to the schedule. I/We shall pay penalty to the J K AGRO as per provision of 
tender document. 
 
 I/We further agree to sign an Agreement/Bond to abide by the Conditions and Special 
Conditions of Contract with all correction slips upto date and amendments, corrigendum 
annexed, additional conditions, specifications, notice/letter inviting tender and instructions to the 
tenderers and to carry out all works and according to the specifications for materials and works of 
the PWD/ SSR 2022/MORTH/Special conditions. In the case of acceptance of tender, I/We bind 
myself/ourselves to execute the contract documents within 30 / 60 days from the date of issue of 
LOA without penalty / with penalty respectively,  after notice that the contract has been awarded 
to me/us and to commence the work within 15 days after date of issue of  LOA  failing which 
I/We shall have no objection to the forfeiture of the earnest money amounting to Rs. 22,01,000/- 
only, lodged with the JK Agro. 
 
I/We also undertake to carry out the work in accordance with the said plan specifications and 
tender documents as stated in the above Para and to bind and provide such of the materials (other 
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than those to be supplied by the J K AGRO), and to do all such things which in the opinion of the 
Engineer may be necessary for, or incidental to the construction, completion and maintenance 
thereof and to complete the whole of the said works in all respects, and hand them over to you or 
your representative within the period specified; and to maintain the same for the period and in the 
manner provided in the conditions of contracts.  
 
I/We have annexed all the documents with Tender No. …………………………………… and all 
the documents listed under Section-1 including tender documents duly signed. 
           
I/We hereby undertake that the statements made herein and the information given in the annexure 
referred to above are true in all respects and that in the event of any such statement or information 
being found to be incorrect in any above particulars, the same may be construed to be a 
misrepresentation, entitling J K AGRO to avoid any resultant contract. 
 
I/We confirm having deposited earnest money of Rs. 22,01,000/- (Rupees Twenty Two lacs One 
Thousand Only) in the prescribed form. 
  
 

 
SIGNATURE (S) OF THE TENDERER WITH STAMP 

 
 
 

Name & Designation of authorized person (s) 
Signing the tender on behalf of the tenderer (s)  

(Power of attorney to be also enclosed) 
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ANNEXURE II 
INDEMNITY BOND 

 
Name of the work (On non-judicial stamp paper of appropriate value) 
 
Know all men by these presents that I/we _________________ 
 
Name of Contractor with address ______________________ 
 
Do hereby execute Indemnity Bond on __________________ day of __________2022 in favour of (I) 
J&K Agro Industries Corporation Ltd., ……………………………………. and  
 
(II) …………………………appointed as the Engineers for the Project Management for and on behalf of J 
K AGRO for the work of ………………………………………………………………………vide 
Tender No. …………………………………………………. 
 
THIS DEED WITNESSETH AS FOLLOWS: 
 
I/We ___________________ (Name of contractor) hereby do indemnify and save harmless J K AGRO 
& …………………..having their Regd. Office at …………………………………………….. and 
……………………………………………….. respectively from: 
 

(1) Any third party claims, civil or criminal complaints/liabilities, site mishaps and other accidents or 
disputes and/or damages occurring or arising out of any mishaps at the site due to faulty work, 
negligence, faulty construction and/or by violation of any law, rules and regulations in force, for the 
time being while executing/executed civil works by me/us. 

 

(2) Any damage, loss or expenses due to or resulting from any negligence or breach of duty on the part 
of me/us or any sub contractor, if any, servants or agents. 

(3) Any claims by an employee of Mine/ours or of sub-contractor(s) if any, under the Workman 
Compensation Act and Employers’ Liability act, 1939 or any other law, rules and regulations in 
force for the time being and any acts replacing and/or amending the same or any of the same as may 
be in force at the time and under any law in respect of injuries to persons or property arising out of 
and in the course of execution of the contract, work and/or arising out of and in the course of 
employment of any workman/employee. 

(4) Any Act or omission of mine/ours or sub-contractors if any. Our/their servants or agent which may 
involve any loss, damage, liability, civil or criminal action. 

 
IN WITNESS WHEREOF THE…………………………………………………… 
 
HAS SET HIS/THEIR HANDS ON THIS DAY OF ………………………….. 2022. 
 
SIGNED AND DELIVERED BY THE  
 
AFORESAID…………………………. 
 
IN THE PRESENCE OF WITNESS 
 
1. …………………………………….. 

 
2. …………………………………….. 
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Annexure-III (a) 

Power of Attorney  
 

ON NON JUDICIAL STAMP PAPER OF ADEQUATE VALUE AS PER THE 
JURISDICTION 

 

Know all men by these presents I/We, ........................., son/daughter/wife of 
Mr......................................., aged ................... years, citizen of ....................., presently residing 
at ................................, Managing Director/ Chief Executive Officer/Partner of 
M/s................................................[name of contractor], a  company/Firm incorporated in India 
under the Partnership Act/Companies Act, 1956/ Companies Act, 2013 and having its 
registered office at ...........................................(hereinafter called “the Principal)  by virtue of 
the resolution passed at the Meeting of the Board of Directors of the Company held on 
....................... or deed/resolution of the Firm dated or  the Power of Attorney dated ............... 
granted to me pursuant to the resolution passed at the meeting of Board of Directors of 
company held on .............. or deed/resolution of the Firm dated.............., delegated to me/us 
certain powers to act on behalf of the company/firm for various purposes. As per the said 
delegation, I/We have been authorized to appoint and substitute any person or persons to 
exercise all or any of certain powers delegated to me/us by the Company/Firm and/or to grant 
Powers of Attorney to the officers and employees of the Company/Firm to perform various 
acts, deeds and things required to be done by the Company/Firm.  
 
Whereas J&K Agro Industries Corporation Ltd. (“J K AGRO”), has invited proposals from 
interested parties for the work of .............................................................. at 
.............................................. (Project/works). 
 
Whereas, _______________(name of the contractor), the Principal is interested in bidding for 
the Project/works in accordance with the terms and conditions of the tender document, bearing 
No.............................................., dated ……………. and other connected documents in respect 
of the Project/works, and  

 
Whereas, it is necessary  for the Principal to  delegate to one of the employee / partner(s) / 
director with all necessary power and authority to do for and on behalf of the 
_______________(name of the contractor), all acts, deeds and things as may be necessary, 
including but not limited to representing the contractor, signing of tender documents, bills, 
measurement books, drawings and other related documents  in connection with the 
________________________ Bid for the Project/works and its execution. 
 
NOW THESE PRESENTS WITNESSETH that I/we do hereby designate, nominate, constitute 
appoint and irrevocably authorize Mr./ Ms. ....................., son/daughter/wife of 
Mr................................, aged ...................... years, citizen of ........................, presently residing 
at .......................,  ...................[specify  designation] and whose signatures are given below, as 
true and lawful Attorney of the Principal(hereinafter referred to as the “Attorney”), to have and 
exercise in the name and  on behalf of the Principal the powers and authorities hereinafter 
mentioned: 
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1. To execute all required documents and conduct all business for and on behalf of the 
Principal during the Bidding process of the Project/works and, in the event Principal is 
awarded the contract, during the execution of the Project/works; and   

 
2. To do on behalf of the Principal, all or any of such acts, deeds or things as are necessary 

or required or incidental to the selection of the Principal and signing and submission of 
its Bid/tender for the Project/works, including but not limited to signing and submission 
of all applications, bids and other documents and writings, participate in bidders’ and 
other conferences, respond to queries, submit information/documents, sign and execute 
contracts and undertakings consequent to acceptance of the Bid of the Principal and 
generally to represent the Principal in all its dealings with J K AGRO, and/ or any other 
Government Agency or court/judicial authority or any person, in all matters in 
connection with or relating to or arising out of the Contractor’s bid for the 
Project/works and/ or upon award thereof till the agreement for the Project/works  is 
entered into with J K AGRO and thereafter till the completion of the project/works and 
expiry of the contract agreement. 

 
AND We/I hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds 
and things done or caused to be done by our said Attorney pursuant to and in exercise of the 
powers conferred by this Power of Attorney and that all acts, deeds and things done by  said 
Attorney in exercise of the powers hereby conferred  shall always be deemed to have been done 
by me/us 
 

This Power of Attorney shall stand revoked on issuance of a new Power of Attorney issued 
with regard to this Project/works or if earlier revoked by me or the Company/Firm. 
Given under the hand of the within named ................................[ name of individual ] on this 
.....................  day of ...................[month][year]. 
 

[Signature of Managing Director/ Director/Partner(s)/Other authorised person] 
[Name of Company/Firm] 
 
[date] 
[place] 
 
I accept  
 
[Signature of Attorney] 
[date] 
[place] 
 
Witnesses: 
1. 
2. 
Notes: 

 The mode of execution of the Power of Attorney shall be in accordance with the charter 
documents of the executants(s) and when it is so required, the same shall be under 
common seal affixed in accordance with the required procedure. 
 

 Also, wherever required, the Tenderer shall submit for verification the extract of the 
charter documents and documents such as a board or shareholders’ resolution/ power of 
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attorney in favour of the person executing this Power of Attorney for the delegation of 
power hereunder on behalf of the Tenderer. 
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Annexure-III (b) 

Power of Attorney  
 

ON NON JUDICIAL STAMP PAPER OF ADEQUATE VALUE AS PER THE 
JURISDICTION 

 
Know all men by these presents I ........................., son/daughter/wife of 
Mr......................................., aged ................... years, citizen of ....................., presently residing 
at ................................ and Proprietor of M/s.................................... and having its office at 
...........................................(hereinafter called “the Principal)  do hereby execute this Power of 
Attorney on the date mentioned herein below.  
 
Whereas J&K Agro Industries Corporation Ltd. (“J K AGRO”), has invited proposals from 
interested parties for the work of .............................................................. at 
.............................................. (Project/works). 
 
Whereas, _______________(name of the contractor), the Principal is interested in bidding for 
the Project/works in accordance with the terms and conditions of the tender document, bearing 
No.............................................., dated ……………. and other connected documents in respect 
of the Project/works, and  

 
Whereas, it is necessary for the Principal to  delegate to one of the employee with all necessary 
power and authority to do for and on behalf of the _______________(name of the contractor), 
all acts, deeds and things as may be necessary, including but not limited to representing the 
contractor, signing of tender documents, bills, measurement books, drawings and other related 
documents  in connection with the ________________________ Bid for the Project/works and 
its execution. 
 
NOW THESE PRESENTS WITNESSETH that I do hereby designate, nominate, constitute 
appoint and irrevocably authorize Mr./ Ms. ....................., son/daughter/wife of 
Mr................................, aged ...................... years, citizen of ........................, presently residing 
at .......................,  ...................[specify  designation] and whose signatures are given below, as 
true and lawful Attorney of the Principal(hereinafter referred to as the “Attorney”), to have and 
exercise in the name and  on behalf of the Principal the powers and authorities hereinafter 
mentioned: 
 

1. To execute all required documents and conduct all business for and on behalf of the 
Principal during the Bidding process of the Project/works and, in the event Principal is 
awarded the contract, during the execution of the Project/works; and   

 
2. To do on behalf of the Principal, all or any of such acts, deeds or things as are necessary 

or required or incidental to the selection of the Principal and signing and submission of 
its Bid/tender for the Project/works, including but not limited to signing and submission 
of all applications, bids and other documents and writings, participate in bidders’ and 
other conferences, respond to queries, submit information/documents, sign and execute 
contracts and undertakings consequent to acceptance of the Bid of the Principal and 
generally to represent the Principal in all its dealings with J K AGRO, and/ or any other 
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Government Agency or court/judicial authority or any person, in all matters in 
connection with or relating to or arising out of the Contractor’s bid for the 
Project/works and/ or upon award thereof till the agreement for the Project/works  is 
entered into with J K AGRO and thereafter till the completion of the project/works and 
expiry of the contract agreement. 

 
AND I hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 
things done or caused to be done by our said Attorney pursuant to and in exercise of the powers 
conferred by this Power of Attorney and that all acts, deeds and things done by  said Attorney 
in exercise of the powers hereby conferred  shall always be deemed to have been done by 
me/us 
 
This Power of Attorney shall stand revoked on issuance of a new Power of Attorney issued 
with regard to this Project/works or if earlier revoked by me. 
 
Given under the hand of the within named ................................[ name of individual ] on this 
.....................  day of ...................[month][year]. 
 
[Signature of Proprietor] 
[Name of Concern] 
 
[date] 
[place] 
 
I accept  
 
[Signature of Attorney] 
[date] 
[place] 
 
Witnesses: 
1. 
2. 
Notes: 

 The mode of execution of the Power of Attorney shall be in accordance with the charter 
documents of the executants(s) and when it is so required, the same shall be under 
common seal affixed in accordance with the required procedure. 

 Also, wherever required, the Tenderer shall submit for verification the extract of the 
charter documents and documents such as a board or shareholders’ resolution/ power of 
attorney in favour of the person executing this Power of Attorney for the delegation of 
power hereunder on behalf of the Tenderer. 
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SECTION – III 
(SPECIAL CONDITIONS OF CONTRACT) 
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SECTION-IV 
 

SPECIAL CONDITIONS OF CONTRACT 
 
 
Tender for: Construction of PEB Building including civil works (Package 1) - Construction 

of Multipurpose Cold Storage and Ripening Chambers at Talab Tillo, Jammu 
(J & K) 

                          
PREAMBLE 

 
a) PMC/Engineers to J&K Agro Industries Corporation Ltd. (J K AGRO) for the above work will be 

notified later. 
 
b) The special conditions of contract shall be read in conjunction with Conditions of Contract and 

amendments/corrections thereto. Where the provisions of special conditions of contract are at variance 
with above mentioned documents, these special conditions of contract shall prevail. 

 
 
 
 
 
 
 
 

 Divisional Manager 
Member Secretary  

JK Agro, Jammu 
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CONDITIONS OF CONTRACT 
 

1.0 Scope of work 
 

The scope of work includes: Construction of PEB Building including civil works 
(Package 1) - Construction of Multipurpose Cold Storage and Ripening Chambers at 
Talab Tillo, Jammu (J & K) 
 

1.1 The contractor will be required to execute the work in stretches/areas which are made available to 
him and may or may not be in continuous stretches. Decision of Engineer shall be final in this 
regard and binding on the contractor. Contractor shall have no claim, if the stretches/areas are not 
available for the construction/repair at the same time, whenever extension of time is granted on 
valid reason. 

 

1.2      The contractor will engage an experienced Graduate Engineer / Diploma Holder  site 
engineers of concerned discipline on the project, who should have the full knowledge of work 
and is capable of getting executed the work and removing defects as pointed out by the 
engineer-in-charge. At least one site engineer shall be deployed for the works of value upto Rs.5 
Crore and two site engineers of the works more than Rs.5 Crore.  A recovery of  Rs.25,000/- 
per month per site engineer will be made, if contractor fails to deploy the site engineers. 

 

1.3 The contractor shall procure all construction materials well in advance so that there is sufficient 
time for testing of the materials and clearance of the same before incorporation in the works. In 
case untested material is used by the contractor and later on the same is found not meeting to 
specification requirement, then, the executed work with said material shall be dismantled and re-
executed at the cost of contractor.   

 

1.4  Before commencement of work, the contractor shall take levels and record them in prescribed 
record book. The levels taken shall be got verified from Engineer/Engineer’s representative.  

 

1.5 Tenderer has to obtain statutory approvals from relevant authorities, co-ordinate and file all 
papers/applications (wherever required). JK AIDCL officials will sign relevant papers and 
application forms and also deposit the required statutory charges. 

 

1.6 Tenderer has to supply, install, test and successfully commission all BOQ items. 
 

1.7 Tenderer will ensure supply of all items as per JK State PWD norms and concerned IS for that 
specific item. 

 

1.8 The tenderer shall guarantee all the equipment offered for satisfactory performance for a period of 
12 months from the date of commissioning and handing over the installation to JK Agro against 
defects arising out of faulty design, material & workmanship. The tenderer should make good all 
the defects free of costs during the guarantee period and replace or repair the defective 
equipment/parts free of cost promptly and satisfactorily. 
 

1.9 The defects liability period will be 12 months after actual & final completion of work. 
 

1.10 Security Deposit will be 10% of the contract value and will be released after completion of the 
defects liability period. 

 
 

2.0 PERIOD OF COMPLETION 
 

The work is required to be completed within time schedule from the date of issue of acceptance 
letter is given below: - 
 

Total period of completion:  12 months (Twelve Months) from the 15th day after date of issue 
of L.O.A.       
  

2.1 The contractor shall stick to the final completion date and will be liable to action for any delay due 
to contractor as mentioned in Conditions of Contract for stage as well as overall completion of the 
work. 
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2.2        In case of termination of contract,  available EMD, BG  & Security with the department against 
the said contract will be forfeited.   

 

2.3         In case contractor fails to furnish consent / acceptance of extension of  time (EOT) for completion 
of work with LD or any other conditions in response to EOT granted and communicated as per 
Annexure-VII, but continues to execute the work, in such circumstances, EOT, as communicated, 
will be deemed to have been accepted by the contractor in totality.  

 

3.0 SAFETY PRECAUTIONS 
 

3.1 For work close to road, telephone line, power line (both underground and overhead) and 
structures, all precautions will be taken for ensuring that during the execution of the work, no 
damage is caused to the installation structures and also no obstruction is caused to the movement 
of trains. 

 

3.2 The contractor will also ensure that no damage is done to the electrical cables, drainage system, 
water supply and any other services and/or structures. 

3.3 Safety rules and safe working methods as per Appendix “A”. 
 

 
4.1    Delay or Deferments 
 

4.2 Simultaneously with the progress of this work, works on installation/erection of the various parts and 
plants of the other works will continue. The progress of works will have to be synchronized with such 
other works. 

4.3 Where the Contractor has to work along with other agencies in and around the area allotted for his 
works, he shall execute all his works in complete coordination and cooperation with all such 
agencies so that at no time either his work or the works of other agencies is stopped or delayed. In case 
of any dispute in this regard the decision of J K AGRO or their representative will be final and binding 
on the Contractor. No claim for idle labour, plant and machinery under any circumstances will be 
entertained by   the J K AGRO. 

4.4  Contractor has to execute all works in complete coordination and cooperation with all activities 
confined to the area within the scope of this work, so as not to affect the operation of other activities 
under any circumstances. In case of any dispute in this regard, the decision of J K AGRO or their 
representative will be final and binding on the contractor. Contractor shall also note the work shall 
progress as per the phased development, if any. 

 
5.0      Service Roads 

Contractor will provide service road/roads for movement of materials as per direction of 
Engineer-incharge. Contractor will also maintain these service roads in safe and fit conditions at his 
own cost. He will, however, have no authority to prevent use of such roads by J K AGRO and other 
bonafide contractors working at site. J K AGRO will, however, have the authority to disallow any 
movement on the road which in their opinion is not in the interest of work. If the contractor fails to 
provide service road to the satisfaction of the Engineers, it will be provided by the Engineer at 
contractor’s cost. 

 
6.0 Measurements for Works/Record Measurements 
6.1 The contractor shall ensure that measurements for all work which may be partially or wholly hidden in 

the course of construction are duly recorded in the Measurement book before that portion of work 
becomes inaccessible for measurement. 

6.2 For works running/on account payments can be made on the basis of detailed measurements recorded 
in the measurement books for the actual work executed.  The bills will be submitted by the contractor 
on the approved format  (attached ), and  the date of submission of the bills will be considered as the 
date, the contractor signs the accepted bill which is to be forwarded by the Engineer-in-Charge 
concerned for arranging payment. Whenever, there is likelihood of delay in recording detailed 
measurements for making running payment, without detailed measurements for works done at 75% of 
the total assessed value.   

 
6.3 For electrical work, payment, in the form of running account bills, will be  made as follows:- 
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a) 90% of the quoted rate or due amount (lowest of all) as per contract against satisfactory installation 
and commissioning of equipment at site. 
 

6.4 Payment to be made by J K AGRO 
The contractor will submit running account bills of value,  not less than 25% value of the contract 
amount towards the work done approved and passed by Engineer-in-charge whose certificate of such 
approval and passing of the sum so payable shall be final and conclusive against the contractor. 
 

6.5 For payment of Running Account Bills, the mandatory documents, like copy of paid challans of PF / 
ESI, Royalty, paid bills of water, electricity, copy of CAR & WC Policy, copy of labour license, etc, 
shall be required at the time of Ist RA bill & final bill.  For intermediate RA bills, above documents if  
of not available due to reasons stated by contractor with undertaking to comply, may be relaxed by 
Engineer- in-charge. However contractor must comply the statutory and other provisions Contractor 
shall indemnify the J K AGRO against all losses / damages due to non-compliance of above provisions 
at intermediate stage of any.  
 

6.6 The contractor have to produce the Geo-tagged photographs of before, after and during the 
execution of the work for the processing of the bill. 

 
 
7.0    Procurement Storage, and Payment of Cement, Steel and bitumen, etc, 
7.1 Ordinary Portland cement, steel, bitumen & structural steel required for the work will be procured by 

the contractor from approved suppliers. The Ordinary Portland cement should confirm to grade 43 (as 
per IS:8112) and /or 53 grade (as per IS:12269), reinforcement steel should conform to IS-1786 & 
IS-432, structural steel conforming to IS-808 and bitumen should conform to I.S. code 702 and 703.  

7.2 The storage of cement should be done as per IS-4082-1977 (recommendation on stacking and storage 
of construction materials at site). Sheds for storage of cement will also be provided by contractor.  All 
such sheds/store, after completion of work shall be removed by contractor at his own cost and site shall 
be cleared. 

7.3 Each bag of cement must weigh 50 kg, subject to variation as per BIS code.  
7.4 Proper daily record of cement, steel and bitumen consumption shall be maintained at site by Engineer-

in-charge. The register shall be duly signed by both the Engineer-incharge and the Contractor. In case 
concrete is being obtained from RMC plant, then, the  record of cement of the same shall be kept based 
on the computerized receipt of mix proportion of each lot.  

7.5 “Return of Empty Cement Bags:- 
 Cement issued to the contractor or procured by the contractor will be in gunny bags/paper 

bags/polythene bags. The empty gunny bags / polythene bags shall be the property of the contractor. 
7.6 Payment for steel reinforcement shall be made on the basis of standard weight of the bars used as per 

approved drawings. in case weight of bars is more than or less than the standard weight but within the 
tolerance limit as specified in BIS, the payment will be restricted to lesser weight in case of steel 
having less weight than the specified and standard weight, in case steel having more weight than the 
specified.  

7.7 For PWD/ SSR 2022 Schedule of rate as given in Bill of Quantity the payment for steel will be based 
on quantities of the materials consumed for the works actually executed, as calculated from drawings 
and specifications, in terms of the respective Schedule of Rates.   For  other  than schedule items,  
rates quoted by tenderer  shall be complete item rate, i.e. include cost of  all materials  including  
cement,  steel, bitumen, etc, 

7.8 No claim whatsoever shall be entertained by J K AGRO on account of delay in non availability of 
these materials in the market. 

7.9      Cement, Steel and Bitumen shall be kept under double lock system in godown fixed with door. The 
key of one lock shall remain with the representative of the Engineers at site of work and that of the 
other with the contractor or his authorized agent. 

7.10  Clodding of cement and rusting of steel should be avoided to the maximum extent possible. For such 
clodding of cement and/or rusting of steel which may render the same unusable, the contractor shall be 
responsible to make good such quantities the loss at his own cost. 
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8.0 TESTING OF MATERIALS 
8.1 Contractor will be required to establish a field laboratory.  The setting of field laboratory for the works 

of value more than Rs.1 crore is a mandatory requirement.  Contractor shall be responsible for setting 
up laboratory facilities, equipments and arranging technical manpower at their cost, as directed by the 
PMC/Engineer-in-charge for conducting site/field test. All the equipments shall be BIS approved 
makes and will be got checked/ calibrated regularly.  All equipments of the laboratory shall be kept in 
good working conditions.  If contractor fails to provide field laboratory within one month of 
commencement of work, shall attract a penalty of Rs. 25,000 per month recoverable from the running 
bills.  In all routine tests, which can be normally done in the field laboratory/in situ, testing charges will 
be borne by the contractor. In case of failure on the part of contractor to conduct filed laboratory test 
satisfactorily, the tests shall be carried out in the reputed/approved outside laboratory and the Payment 
of testing charges of such tests will be borne by the contractor. 

 
8.2 The contractor has to produce a Manufacture  test certificate (MTC) from  manufacturer to the 

Engineer-Incharge for the cement, steel, bitumen etc, for every consignment procured, failing which no 
consignment of cement, steel and bitumen will be accepted by the Engineer-Incharge. 

8.3 The testing and acceptance of criteria for cement and steel and any other materials supplied by the 
contractor should be as per BIS codes/Technical Specification or as decided by the Engineer-Incharge 
as per the stipulated testing frequency.   

8.4 Sample of material for testing will be supplied free of cost by the contractor, including its 
transportation to the approved test houses/laboratory, as directed by the Engineer-In- Incharge or 
inspecting officials.   

8.5  For outside testing, test of materials and stipulated samples shall be carried out by one of the following 
laboratories/ tests houses (1) IIT (2) NIT (3) National Test Houses (4) National Council of Cement & 
Building Material (5) Govt. Engg. College/National Accreditation Board Approved Lab (NABL), as 
per decision of the Project Incharge.  The testing charges shall be borne by the contractor. 

8.6 All Routine tests on various materials shall be carried out as per the mandatory tests lists.  Testing of 
material shall be carried out as per mandatory test list of tender document at the cost of the contractor. 
Wherever if same is not specified then it will be carried out as per PWD/ SSR 2022/ MORTH/ BIS as 
per decision of engineering incharge which will be final and binding.  

8.7 In addition to the tests required under above clauses thereof, the engineer or his representative may 
order tests to be carried out by an independent person appointed by him at such place or in such 
laboratory as he may determine in accordance with the appropriate clauses of relevant standard 
specifications and the cost of such tests shall be borne by the contractor. 

8.8 Testing record shall be maintained as per standard testing Performa enclosed in contract document for 
proper testing and their record. 

 
9.0    Plant & Machinery Required for the Works 
9.1 It will be the responsibility of the Contractor to arrange all plant & machinery, trucks, vibratory, Road 

roller, etc, required by him for execution of works. 
9.2 The contractor will also arrange for getting permission (for their use) if required from local or other 

concerned authorities for use as well as for their transportation to site. 
9.3 All expenditure incurred in this connection will be borne by the Contractor. 
9.4  No plant or machinery will be issued on hire by the J K AGRO. 
 
10.0 Arrangement of Water for execution of works 
10.1 The contractor will have to make his own arrangements for obtaining water to be used for execution of 

the works. 
10.2 J K AGRO may permit to contractor to install borewell at site at his own cost for execution of work.  In 

this case contractor will ensure compliance of statutory requirements of the regulatory authority.  After 
completion of the work, borewell with pump and its fittings in working conditions shall be handed over 
to J K AGRO free of cost. 

10.3 All temporary or pucca bunds or diversion of water courses, nallahs, etc, shall be done by contractor's 
at his own cost and after obtaining permission of concerned local authorities, and the same shall be 
removed after completion of the works and area restored to original state.  
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11.0      Arrangements for Electric connection, Lighting & other purpose 
11.1  If for reasons of urgency the work has to be executed at night, contractor shall make his own 

arrangement for illuminating the site. Nothing extra will be paid for doing works at night. 
11.2   Contractor will have to make his own arrangements for arranging electricity if the same is required for 

illumination purposes or for running of any plant or machinery and nothing extra will be paid for the 
same. 

11.3 J K AGRO may supply electric power if available and charges will be paid by contractor. 
 
12.0 Definitions & Interpretations etc, relevant to items of Schedule of Rates and Specifications. 
12.1 Wherever there is any reference to Engineer, Dy. Chief Engineer, Divisional Engineer, Assistant 

Engineer,  it shall means the Engineer-Incharge / Consultant appointed by J K AGRO for the work. 
12.2  Wherever there is a reference to I.S. Code/specifications or any other code, it shall refer to latest code 

with correction slips as in vogue on the date of tendering. 
12.3     Item rate means the rate to be quoted against the specific item of the schedule of items provided in 

the tender document. 
 
13.0 Maintenance after Completion 
13.1 All works executed under this agreement shall be maintained by the contractor at his own cost for a 

period of 12 (twelve) months from the actual date of completion as per agreement. 
 
14.0 Miscellaneous 
14.1  Customary standards/local traditions will not be the criteria for the standards. All works shall be up to 

the PWD/ SSR 2022 standards and as ordered by Engineer incharge and where any doubt may exist the 
specifications as given in the BIS specifications should be followed. 

14.2 J K AGRO may provide space for setting up construction plants, T & P, site office, laboratory, storage 
of material, labour, etc, free of cost if the surplus land is available with prior permission from the 
Engineer Incharge during the construction period of the project. 

14.3 No areas outside work site/ depot will be made available to the contractor for storage of construction 
materials and construction of site office etc, and if required, contractor will make his own arrangement 
for the same by personal negotiation with the owners at his own cost. 

 
15.0 Recovery of Royalty in case of materials quarried from J K AGRO’s Land.                                                                                                  
15.1   Without the sanction of the J K AGRO, no material of any kind such as sand, stone or moorum 

whether required for the performance of this Agreement or not, shall be quarried and/or collected from 
land belonging to or held by the J K AGRO. 

15.2   As and when the Contractor quarries and/ or collects material from J K AGRO land for the purpose of 
supply of materials and/or of work under an Agreement based on special rates obtained for various 
items of work or supplies contractor shall be liable to pay applicable royalty to concerned authority at 
the rate prescribed by the State Government Authorities and in enforce during the period of contract.  

 
16.0  Handling of Materials 
16.1 No lead is payable on water for works done under any section of PWD Schedule of Rates or for the 

work done under any non-scheduled item Rate. 
16.2 No extra payment can be claimed for carrying materials in extreme conditions of climate and weather 

and all precautions taken to protect materials by suitable coverings to prevent damage due to sun, rain 
and wind while carrying by carts or trucks. 

16.3 It is the Contractor's responsibility to see that all J K AGRO materials entrusted to him are  carried  
safely and expeditiously to the site of the work. 

16.4 If J K AGRO materials are lost, stolen or damaged while in  transit or under custody of the contractor, 
the cost of the same @ twice of the prevailing market rate will be recovered from the Contractor's dues 
and Contractor will have no claim whatsoever on this account. 

16.5 During execution of work, if J K AGRO materials, tools & plants (i.e., cables and pipelines etc, are 
damaged then same will be set right by contractor at his cost within a reasonable time as decided by the 
site engineer.  In case contractor fail to rectify the damages caused during construction/ under their 
custody, the cost of the damaged material shall be recovered from the contractor @twice of prevailing 
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market from the contractor dues/ bills and contractor will not have any claim whatsoever on this 
account. 

 
17.0   Adherence to labour law and regulations 
17.1 The Contractors, who are working in the establishments through Contract Labour and/or employing  

labour themselves directly should get themselves registered with the Assistant Labour Commissioner 
concerned as required under Contract Labour (Regulation and Abolition) Act 1971 and obtain a license 
from the Assistant Labour Commissioner concerned and produce the same to  Engineer – incharge, in 
compliance to above and Condition of Contract. 

 
 
17.2      Employment of labour from scarcity area 

If the Government declares a state of scarcity of famine to exist in any village situated within 15 km  of 
the work, piece worker/contractor shall employ upon such parts of the works as unskilled labour any 
person found suitable and certified to him by the Engineer-in-charge or by any person to whom the 
Engineer-in-charge may have delegated in writing, to be in need to relief and shall be bound to pay to 
such person wages not below the minimum which Government may have fixed in this behalf. Any 
dispute which may arise in connection with the implementation of this clause shall be decided by the J 
K AGRO whose decision shall be final and binding on the piece worker/ contractor. 
 

18.0 Provision of extra/additional items 
If the altered/additional work required to be executed as per J K AGRO’s requirements, for which there 
are no established rates in Schedule of Rates, the same shall be payable as per provisions stated 
hereunder: - 

a) As far as possible the rates for such items shall be derived from agreed schedule of rates on pro-rata 
basis. 

      b) If direct working out is not possible, the contractor shall be paid on the basis as under: - 
 

 (i)  Material, labour either or both:  Reasonable cost of materials plus reasonable cost of labour inclusive of 
tools, plants and machinery and plus 15% of so derived cost, to cover contractor profit, supervision, 
overheads, establishments, etc. 

 
 (ii)  Engineer's decision regarding reasonable labour cost and reasonable material consumption/and cost  

shall be final and binding on contractor. 
c) The rates can also be derived based on the LAR rate of similar items  of same area or nearby area.  

 
19.0 Escalation (Price Escalation Clause/ PVC) 
19.1 No Escalation on account of any increase in price index in the price of materials, imposition of Goods 

and Service Tax or other tax etc. or imposition of levies etc. will be payable. 
19.2 No price escalation shall be applicable even during the extended period for completing the works. 
 
20.0  Completion Drawings 
20.1 Completion drawings of all the completed works for showing the layout of the area with dimensions, 

slopes and details of building, reinforcements used, pavement, drain, cable trenches, machine 
foundations, etc, shall be prepared by the contractor at his own cost. 

20.2 Contractor will supply three copies of completion drawings along with soft copy in CD / Pen-drive 
with the final bill.  In case contractor does not submit the completion drawing within 15 days of 
information that the final bill is ready, an amount of  Rs.1 lakh shall be deducted from the final bill. 

 
21.0 Storage of inflammable articles: - 

No inflammable materials, such as petroleum, oil, etc, within the meaning of the Indian Petroleum Act 
and Indian Explosives Act shall be stored at site or adjacent land until the approval of the J K AGRO 
and necessary license under the Act has been obtained by the contractor. All due precautions as 
required under the Acts shall be taken by the contractor. 

 
22.0 Night Work: - 
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If the J K AGRO is however satisfied that the work is not likely to be completed in time except by 
resorting to night work, by special order, the contractor would be required to carry out the work even at 
night, without conferring any right on the contractor for claiming for extra payment for introducing 
night working. The decision of the Engineer in this regard will be final and binding on the contractor. 
 

23.0 Notice to Public Bodies: - 
The contractor shall give to the Municipality, Police and other authorities, all notices that may be 
required by the law and obtain all requisite licenses for temporary obstructions, enclosures and pay all 
fees, taxes and charges, which may be livable on account of his own operations in executing the 
contract. He should make good any damage to adjoining premises whether public or private and 
provide and maintain any light, etc, required at night and no extra payment will be made on this 
account. 
 

24.0 Plea of custom: - 
The plea of ‘Custom’ prevailing will not on any account be permitted as an excuse for infringement or 
any of the conditions of contract or specifications. 

  
25.0 Care of Staff: - 

No guarantee will be provided by J K AGRO for accommodation of the contractor or any of his staff 
employed on the work. The contractor may be allowed to erect labour camps for housing the labour at 
or near the site of work on available J K AGRO's land. The contractor shall at his own cost make all 
necessary and adequate arrangements for importation, feeding and preservation of the hygiene of his 
staff. The contractor shall permit inspection at all times of all sanitary arrangements made by him by 
the Engineer or his assistant or the medical staff of the J K AGRO. If the contractor fails to make 
adequate medical and sanitary arrangements, these will be provided by the J K AGRO and the cost 
thereof will be recovered from the contractor. 
 

26.0 First aid: - 
The contractor shall maintain in a readily accessible place first aid appliance including an adequate 
supply of sterilized dressing and sterilized cotton wool. The appliances shall be placed under the 
charge of responsible person who shall be readily available during working hours. 
 

27.0 Damage  from Accidents or floods or Tides: - 
The contractor shall take all precautions against damages from accidents, floods or tide. No 
compensation will be allowed to the contractor for his tools, plants, materials, machines and other 
equipment lost or damaged by any cause whatsoever. The contractor shall be liable to make good the 
damages to any structure or part of structure, plant or material of every description belonging to the J K 
AGRO administration, lost or damaged by any cause during the course of contractor's work. 
The J K AGRO will not be liable to pay to the contractor any charges for rectification or repairs to any 
damages, which may have occurred from any cause whatsoever, to any part of the new structures 
during construction. No claims in this regard will be arbitrable. 
 

28.0 Trespass: - 
The contractor shall at all times be responsible for any damages or trespass committed by his agents 
and workmen in carrying out the work, unless such trespass is authorized by the Engineer at site.  
 

29.0 Variation in Quantities and Vitiation: - 
29.1 In case of variation in quantities, the vitiation statement will be prepared. In case, there is vitiation, then 

the vitiated amount shall be recovered from the contractor’s bill/security deposit. 
 
30.0 Use of J K AGRO Materials secured with Government Assistance: - 
30.1 Where any raw materials for the execution of the contract are procured with the assistance of Govt. 

either by issue from Government, stocks or purchases under arrangements made or permit(s) or licence 
(s) issued by the Government, the contractor shall hold the materials as trustee for the Government and 
use such materials economically and solely for the purpose of contract against which they are issued 
and not dispose off them without permission of the Government and return if required by the 
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Government all surplus or unserviceable materials that may be left by him after completion of the 
contract or at its termination for any reason whatsoever on his being paid such price as Government 
may fix with the due regard to the condition of the materials. The freight charges for the return of the 
material according to the direction of the purchaser shall be borne by the contractor, in the event of 
contract being cancelled for any default on his part, the decision of Government shall be final and 
conclusive. 

30.2 In the event of a breach of the aforesaid conditions, the contractor shall in addition to throwing himself 
open to action for contravention of terms of the licence(s) if the permit(s) and/or for original breach of 
trust be liable to account to Government for all moneys, advantages or profits resulting or which in the 
usual course would have resulted to him by reason of such breach. 

 
31.0 Insurance for Works persons and property: - 
31.1 Insurance for Works: - 

The contractor at the scheduled date of start of work or before 15th day after date of issue of LOA,  
without limiting his obligations and responsibilities, shall insure the works at his own cost and keep 
them insured until the virtual completion of the contract against all acts of God including Fire, Theft, 
riots, War, Floods, etc, with a Insurance Agency approved by Insurance Regulatory and Development 
Authority (IRDA)  in the joint names of the employer and Contractor (the name of the former being 
placed first in the policy) for the full amount of the originally awarded contract value irrespective of 
revised / modified contract value later on.  Such policy shall cover the property of the J K AGRO and 
fees for assessing the claim and in connection with his services generally therein and shall not cover 
any property of the Contractor or of any sub contractor.  
The Contractor shall deposit the policy and receipt for the premiums with the J K AGRO within 30 
days  from the date of signing the contract or commencement of execution of work, whichever is 
earlier, or unless otherwise instructed by the J K AGRO. In default of the Contractor insuring as 
provided above, the J K AGRO on his behalf may so insure and may deduct the premiums paid from 
any moneys due or which may become due to the Contractor. The Contractor shall, as soon as any 
claim under the policy is settled or the works reinstated by the Insurance Office should elect to do so, 
proceed with all due diligence with the completion of the works in the same manner as though the 
misfortune/accident had not occurred and in all respects under the same conditions of contract. The 
Contractor in case of rebuilding or reinstatement after accident shall be entitled to such extension of 
time for completion as the J K AGRO deems fit. 

 
31.2 Insurance in respect of damages to persons and property: - 

i) The Contractor shall be responsible for all injury to persons, animals or things and for all structural and 
decorative damage to property which may arise from the operation or neglect of himself or of any 
approved sub contractor's or Employees, whether such injuries or damage arise from carelessness, 
accident or any other cause whatsoever in any way connected with the carrying out of this contract. The 
clause shall be held to include any damage to buildings, whether immediately adjacent or otherwise and 
damage to road, streets footpaths, bridges and works forming the subject of this contract by frost or other 
inclemency of the weather. The Contractor shall indemnify the J K AGRO and hold him harmless in 
respect of all and any expenses arising from any such injury or damage to persons or property as 
aforesaid and in respect of any claims made in respect of injury or damage under any Acts of 
government or otherwise and also in respect of any award of compensation of damage consequent upon 
such claims. 

ii) The Contractor shall reinstate all damages of every sort mentioned in this clause, so as to deliver up the 
whole of the contract works complete and perfect in every respect and so as to make good or otherwise 
satisfy all claims for damage to the property of third parties. 

iii) The Contractor shall indemnify the J K AGRO against all claims which may be made against the J K 
AGRO by the member of the public or other third party in respect of works in consequence thereof and 
shall at his own expense arrange to effect and maintain, until the virtual completion of the contract, an 
Insurance Policy with Insurance Agency approved by IRDA in the joint names of the J K AGRO 
and Contractor against such risks and deposit such policy or policies with the J K AGRO from 
time to time during the currency of this contract. The contractor shall similarly indemnify the J K 
AGRO against all claims which may be made upon the J K AGRO whether under the Workman's 
Compensation Act or any other statuette in force during the currency of this contract or at common law 
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in respect of any employee of the Contractor  or any sub contractor and shall at his own expense effect 
and maintain with an approved office a policy of insurance in the joint names of the J K AGRO and the 
Contractor against such risks and deposit such policy or policies with the J K AGRO from time to time 
during the currency of the Contract. The Contractor shall be responsible for anything which may be 
excluded from the Insurance policies above referred to and also for all other damage to any property 
arising out of an incidental to the negligent or defective carrying out of this contract. He shall also 
indemnify the J K AGRO in respect of any costs, charges or expenses arising out of any claim re-
proceedings and also in respect of any award of or compensation of damages arising there from 

iv) The Employer shall be at liberty and is empowered to deduct the amount of any damage, compensation 
costs, charges and expenses arising or accruing from or in respect of any such claim or damage of any 
sum or sums due to or become due to the Contractor including the Security Deposit. 

v) If the Contractor fails to comply with the terms of these conditions, the Employer may insure the 
works and may deduct the amount of the premiums paid from any moneys that may be or become 
payable to the Contractor or may at the option, do not release running payment to the Contractor until 
the Contractor shall have complied with the terms of this condition. 
 

31.3    ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY  
  J K AGRO. 

Contractor shall also carry and maintain any other insurance which he may be required under law or 
regulation from time to time. He shall also carry and maintain any other insurance which may be 
required by J K AGRO. 
 

32.0    CLAIMS 
32.1  The provision of Conditions of contract will be applicable only for settlement of claims or disputes 

between the parties for value less than or equal to 20% of the value of the contract and when claim or 
disputes are of value more than 20% of the value of the contract, relevant clauses of the Conditions of 
contract will not be applicable and arbitration will not be remedy for settlement of such disputes. 

32.2 The contractor shall not be entitled to ask for reference to Arbitrator before the completion of the work 
assigned to him under this contract. The contractor shall seek reference to arbitration to settle the 
disputes only once within the ambit of condition mentioned above. 

32.3 The contractor shall not be entitled to make any claim whatsoever against the J K AGRO under or by 
virtue of or arising out of this contract, nor shall the J K AGRO entertain or consider any such claim if 
made by the contractor, after he shall sign a "NO CLAIM CERTIFICATE" in favour of the J K 
AGRO, in such a form as shall be required by the J K AGRO, after the works are finally measured up. 
The contractor shall be debarred from disputing the correctness of the items covered by "NO Claim 
Certificate" or demanding a reference to Arbitration in respect thereof. 

32.4 The successful tenderer/s contractor/s shall put up their claims as per Conditions of contract during the 
progress of work and not after completion of the work. All such claims and disputes shall be settled 
promptly during the progress of the work. Apart from the decisions given at various levels the final 
authority for giving the decisions on claims and disputes put up by the contractor/s shall be the MD/J K 
AGRO only and the decisions regarding measurements, method of measurements meaning and intent 
and interpretation of specifications of the contract given and made by the MD/J K AGRO shall be final 
and binding on the contractor/s. Such decisions by the MD/J K AGRO shall be treated as "Excepted 
Matters" in terms of the conditions of the contract. These Special Conditions shall prevail over existing 
of the Conditions of contract other than provisions relating to "Excepted Matters". 

 
33.0 SITE OFFICE 

Contractor shall have to provide temporary site office with requisite furniture & appliances and 
godown for storing/stacking construction materials at their own cost for which no extra payment will 
be made. 
 

34.0 PF COMPLIANCE 
It will be responsibility of the contractor to obtain separate code/identification No. for contractor’s 
deposit of PF dues, if applicable with concerned authority directly. Copy of PF Registration / code 
no. alongwith copy of PF paid Challans shall be submitted alongwith Running Account or Final Bill.  
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35.0 Recoveries/Withhold 
35.1 In case of any technical deficiencies, lapses on account of non compliance of PF/ESI, Insurance (CAR 

& WC Policies), labour license, or any other reasons not covered in any clause of tender documents 
etc., are noticed by the Engineer-in-charge/J K AGRO, then a sum as recommended or decided by 
Project/Engineer-in-charge may be withheld, till rectification/remedy/compliance of the deficiencies.    

35.2 Recoveries,  if any, on account of uncovered period of insurance (CAR & WC Policies), defective 
work, losses to J K AGRO or any other liability not fulfilled by contractor etc., shall be effected from 
the contractor’s bill/any other due (s) amount (i.e. Final Bill, Security Deposit & Performance Bank 
Guarantee, etc,)  

 
   
36.0 Payment of Wages act & Minimum Wages act:  
 

36.1     Contractor is to abide by the provisions of Payment of Wages act & Minimum Wages act in terms of 
Conditions of Contract. In order to ensure the same, an application has been developed and hosted on 
website: www.shramikkalyan.gov.in’. Contractor shall register his firm/company etc. and upload 
requisite details of labour and their payment in this portal. These details shall be available in public 
domain. The Registration updation of Portal shall be done as under:  

(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan portal 
with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the 
contractor’s registration on the portal within 7 days of receipt of such request. 

(b) Contractor once approved by an Engineer, can create password with login ID (PAN No.) for 
subsequent use of portal for all LoAs issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptance (LoA). 
Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA for approval of 
concerned engineer. Engineer shall update (if required) and approve the details of LoA filled by 
contractor within 7 day of receipt of such request. 

(d) After approval of LoA by Engineer, Contractor shall fill the salient details of contract labours 
engaged in the contract and ensure updating of each wage payment to them on shramikkalyan portal 
on monthly basis. 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient 
details of engaged contractual labour and payments made thereof after each wage period.  

 
36.2     While processing payment of any, ‘On Account bill’ or ‘Final bill’ or release of Performance 

Guarantee/Security deposit’, contractor shall submit a certificate to the Engineer or Engineer’s 
representatives that “I have uploaded the correct details of contract labours engaged in connection with 
this contract and payments made to them during the wage period in Shramikkalyan portal at 
‘………………………..n’ till..............Month.............Year.” 

 
37.  The Contractor shall coordinate with various government departments/agencies and obtain all statutory 

approvals required for the carrying out the civil work under tender viz. Building Plan Sanction, 
Pollution NOC, Fire NOC, Forest Department Approval for removal of trees etc. 

 JK Agro however will make all payments towards the statutory fees/ deposits etc to these 
departments/agencies. 

 
38.           Extension Of Time For Delay Due To Contractor :  
38.1 Extension in time: If the contractor shall desire an extension in time for completion of the works on 

the grounds of his having been un-avoidably hindered in its execution or on any reasonable ground 
certified as such by the Engineer-in-charge, he shall apply to the Managing Director JK AIDCL 
within 02 days of the date of such event. The Managing Director, JK AIDCL may on reasonable 
grounds therefore authorize such extension as in his opinion is necessary for completion of the works 
in its entirety. 

 
38.2 Penalty: In the event of contractor’s failure, neglecting declining or delaying the supplies / 

installation or in the event of any damage occurring or being caused or in the event of any default or 
failure in complying with any of the terms and conditions of the contract, the corporation shall with 
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or without prejudice any other remedy available to it under any law for the time being in force in the: 
a. Terminate the contract after 30 days notice. 
b. Recover the amount of loss caused by damage failure or default including the consequential 

damage as may be determined by the department and/or 
c. Recover the extra cost, If any, involved in allotting the contract to other party and/or. 
d. Impose a penalty in form of liquidated damages on accounts of delay beyond the scheduled 

delivery period subject to 0.1%value of the contract per day and not exceeding 10% value of 
the contract and /or. 

e. Forfeiture of security deposit/Performance guarantee 
 
39. Assignment Or Subletting Of Contract : The Contractor shall not assign or sublet the contract or 

any part thereof or allow any person to become interested therein any manner whatsoever without 
the special permission in writing of the JK Agro. Any breach of this condition shall entitle the 
Railway to rescind the contract under Clause 62 of these Conditions and also render the contractor 
liable for payment to the Railway in respect of any loss or damage arising or ensuing from such 
cancellation; provided always that execution of the details of the work by petty contractor under the 
direct and personal supervision of the Contractor or his agent shall not be deemed to be sub-letting 
under this clause. The permitted subletting of work by the Contractor shall not establish any 
contractual relationship between the sub-contractor and the JK Agro and shall not relieve the 
Contractor of any responsibility under the Contract. 

 
40. Indemnity By Contractors : The Contractor shall indemnify and save harmless the JK Agro from 

and against all actions, suit proceedings losses, costs, damages, charges, claims and demands of 
every nature and description brought or recovered against the JK Agro by reason of any act or 
omission of the Contractor, his agents or employees, in the execution of the works or in his guarding 
of the same. All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the actual loss or damage sustained, and 
whether or not any damage shall have been sustained. 

 
41. Force Majeure Clause : If at any time, during the continuance of this contract, the performance in 

whole or in part by either party of any obligation under this contract shall be prevented or delayed 
by reason of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or 
damage by fire, explosions, epidemics, strikes, lockouts or acts of God (hereinafter, referred to 
events) provided, notice of the happening of any such event is given by ither party to the other 
within 30 days from the date of occurrence thereof, neither party shall by reason of such event, be 
entitled to terminate this contract nor shall either party have any claim for damages against the other 
in respect of such non-performance of delay in performance, and works under the contract shall be 
resumed as soon as practicable after such event has come to an end or ceased to exist, and the 
decision of the Engineer as to whether the works have been so resumed or not shall be final and 
conclusive, PROVIDED FURTHER that if the performance in whole or in part of any obligation 
under this contract is prevented or delayed by reason of any such event for a period exceeding 120 
days, either party may at its option terminate the contract by giving notice to the other party. 

 
42. Extension For Delay Due To JK Agro : In the event of any failure or delay by the JK Agro to 

hand over the Contractor possession of the lands necessary for the execution of the works or to give 
the necessary notice to commence the works or to provide the necessary drawings or instructions or 
any other delay caused by the JK Agro due to any other cause whatsoever, then such failure or delay 
shall in no way affect or vitiate the contract or alter the character thereof or entitle the contractor to 
damages or compensation therefor, but in any such case, the JK Agro may grant such extension or 
extensions of the completion date as may be considered reasonable. 

 
 
43. Illegal Gratification : Any bribe, commission, gift or advantage given, promised or offered by or 

on behalf to the Contractor or his partner, agent or servant or, anyone on his behalf, to any officer or 
employee of the JK Agro, or to any person on his behalf in relation to obtaining or execution of this 
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or any other contract with the JK Agro shall, in addition to any criminal liability which he may 
incur, subject contractor to the rescission of the contract and all other contracts with the JK Agro 
and to the payment of any loss or damage resulting from such decision and the JK Agro shall be 
entitled to deduct the amounts so payable from any moneys due to the Contractor(s) under this 
contract or any other contracts with the JK Agro. 

 

44. Maintenance Of Works : The Contractor shall at all times during the progress and continuance of 
the works and also for the period of maintenance specified in the Tender Form after the date of 
passing of the certificate of completion by the Engineer or any other earlier date subsequent to the 
completion of the works that may be fixed by the Engineer be responsible for and effectively 
maintain and uphold in good substantial, sound and perfect condition all and every part of the works 
and shall make good from time to time and at all times as often as the Engineer shall require, any 
damage or defect that may during the above period arise in or be discovered or be in any way 
connected with the works, provided that such damage or defect is not directly caused by errors in 
the contract documents, act of providence or insurrection or civil riot, and the Contractor shall be 
liable for and shall pay and make good to the JK Agro or other persons legally entitled thereto 
whenever required by the Engineer so to do, all losses, damages, costs and expenses they or any of 
them may incur or be put or be liable to by reasons or in consequence of the operations of the 
Contractor or of his failure in any respect. 

 
 

45. Post Payment Audit : It is an agreed term of contract that the corporation reserves to itself the 
right to carry out a post-payment audit and or technical examination of the works and the final bill 
including all supporting vouchers, abstracts etc. and to make a claim on the contractor for the refund 
any excess amount paid to him, if as a result of such examination any over-payment to him is 
discovered to have been made in respect of any works done or alleged to have been done by him 
under the contract. 

 

46.  Defects Liability Period: The firm shall be bound for a period of 12 months from the date of 
commissioning and handing over of job for satisfactory operation of the same and shall furnish a 
guarantee to this effect to the corporation. Any defects found in equipment or any part thereof, 
which may be caused by bad workmanship, use of inferior material or otherwise, or if in the opinion 
of the department, any repairs/ replacement are required to be made to the equipment the firm shall 
be liable to remove the defect/ or conduct repairs at his own cost and expenses within a period of 
03days of the receipt of the notice from the corporation. In the event of failure on the part of the 
firm to remove these defects or make repairs within the stipulated period, the department may get 
the defects removed or repairs made by any other agency and the cost thereof shall be recovered 
from the firm. 

47.   The bidders are requested to visit the site at Gole Pully, Talab Tillo, Jammu to get acquainted with 
the nature and quantum of job. 
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Appendix “A”   
SAFETY RULES 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground or 

from solid construction except such short period work as can be done safely from ladders. When a ladder is used 
an extra labourer shall be engaged for holding the ladder and if the ladder is used for carrying materials as well, 
suitable and hand holds shall be provided on the ladder and the ladder shall be given an inclination not steeper 
than 1/4 (one horizontal to four vertical). 

 

2. Scaffolding or staging more than 3.5 meters above the ground or floor swung or suspended from an overhead 
support or erected with stationary support shall have a guard rail properly attached bolted, braced and otherwise 
secured at least one meter high above the floor or platform of such scaffolding or staging and extending along 
the entire length thereof with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swinging from the building or structure. 

 

3. Working platform gangways and stairways should be so constructed that they should not sag unduly or 
unequally, and where the height of the platform or the gangway or the stairway is more than 3.5 meters above 
ground level or floor level, they should be closely boarded, should have adequate width and should be suitably 
fastened as described in the Para above. 

 

4. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 
securely fixed. No portable single ladder shall be over 10 meters in length while the width between side rails in 
swung ladder shall in no case be less than 300 mm. for ladder upto and including 3.5 meters in length. For 
longer ladders this width should be increased by at least 20 mm. for each additional meter of length. Uniform 
steps spacing shall not exceed 300 mm. Adequate precautions shall be taken to prevent danger from electrical 
equipment. No materials or any of the sides of work shall be so stacked or placed as to cause danger for 
inconvenience to any persons or the public. 

 

 The contractors shall provide all necessary fencing and lights to protect the public from accident, and shall be 
bound to bear the expenses of defence of every suit action or other proceedings at law that may be brought by 
any persons for injury sustained owing to neglect of the above precautions and to pay any damages and cost 
which may be awarded in any such suit action or proceedings to any such persons or which may with the 
consent of the contractor be paid to compromise any claim by any such person. 

 

5. Demolition before any demolition work is commenced and also during the process of the   work: - 
 

      a)  All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
      b)  No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the 

operator shall remain electrically charged. 
      c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion of 

flooding. No floor, roof or other part of the building shall be so overloaded with debris of materials as to 
render it unsafe. 

 

6. All necessary personal safety equipment as considered adequate by the Engineer in charge should be 
kept available for the use of the persons employed on the site and maintained in a condition suitable for 
immediate use and the contractor should take adequate steps to ensure proper use of equipment by these 
concerned. 

 

a) Workers employed on mixing asphaltic materials, cement and lime mortar shall be provided with 
protective goggles. 

b) Of these engaged in white washing and mixing or attacking of cement bags or any materials, which is 
injurious to the eyes, shall be provided with protective goggles. 

c) Those engaged in welding works shall be provided with welder's protective eye sight lids. 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
 

 7. The JK Agro will be sole judge in the absolute discretion, of the fact that it is necessary to post any staff, 
that which of the staff will be suitable for the purpose, that what should be the wage and other allowance 
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payable by the contractor for staff posted for the purpose. The JK Agro will have a right without prejudice 
to other remedies to deduct the wages etc, of such staff from the bills of the contractor in respect of this 
contract of from any moneys or the contractor whatsoever available with the JK Agro. The contractor will 
be liable for any over payments under Workman Compensation Act on account of any injury sustained to 
JK Agro servant during that period. 

 

8. When the work is done near any place, where there is risk of drowning, all necessary equipment should be 
provided and kept ready for use and all necessary steps taken for prompt rescue of any persons in danger and 
adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 

 

9. Use of hoisting machines and tackle including their attachment anchorage and supports shall conform 
the following standards or conditions: - 

a) 
i) These shall be of good mechanical construction, ground materials and adequate strength and free from 

patent defect and shall be kept in good repair and in good working order. 
 

ii)  Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength and free from patent defects. 

 

b) Every Crane driver or hoisting appliances operator shall be properly qualified and no person under the 
age of 21 years shall be incharge of any hoisting machine, including any scaffolding. 

 

 c) In case of every hoisting machine and of every cabin ring, shackle, swivel and pulley block used in hoisting or as 
means of suspension safe working load shall be ascertained by adequate means. Every hoisting machine and all 
gear referred to above shall be plainly marked with in the safe working load. 

 

 In case of a hoisting machine having a variable safe working load, each safe working load of the conditions 
under which it is applicable shall be clearly indicated. No part of any machinery or any gear referred to above in 
this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

 

d) In case of departmental machine, the safe working load shall be notified by the Electrical Engineer in 
charge. As regards contractor's machine, the contractor shall notify safe working load of the machine 
to the Engineer in charge whenever he brings any machinery to site of work, get it verified by the 
Electrical Engineer concerned. 

 

10. Motors, gearing transmission electric wiring and of the dangerous part of hoisting appliances should be provided 
with efficient safe guards, hoisting appliances should be provided with such means will as reduce to the 
minimum the risk of accidental descent of the load, adequate precautions should be taken to reduce to the 
minimum the risk of any part of a suspended load becoming accidentally displaced. When workers are employed 
on electrical installations, which are already energized, insulating mates, wearing apparel, such as gloves, sleeves 
and both as may be necessary should be provided. The workers should not wear any rings, watches and carry 
keys or other materials which are good conductors of electricity. 

 

11. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 
condition and no scaffold ladder or equipment shall be altered or removed while it is use. Adequate washing 
facilities should be provided at or near places of work. 

 

12. These safety provisions should be brought to the notice of all concerned display on a notice board at a prominent 
place at the work spot. The persons responsible for compliance of the safety code shall be named therein by the 
contractor. 

 

 13. To ensure effective endorsement of the rules and Regulations relating to safety precautions, the arrangements 
made by the contractor shall be opened to inspection by Labour Officer/Engineer in charge of the Department of 
their representative. 

 

14. Notwithstanding the above clauses from (1) to (13), there is nothing in these to exempt the contract from the 
operations of any other act or Rule in force in the Republic of India. 

 

15. The Contractor shall follow strict safety norms at all times during work in progress. In case of failure of the 
contractor to comply with the strict safety norms, a penalty of Rs 5000/- per instance shall be levied on the 
contractor. The decision of Engineer In charge  shall be final and binding on the contractor. 

 
 
 



  
 

52

 

 
 
 
 
 
 
 
 

SECTION – VII 
_____________________________________ 

(TECHNICAL SPECIFICATIONS) 
 

 
 
 



  
 

53

 
SECTION VII 

TECHNICAL SPECIFICATIONS 
 
1.0 GENERAL 

 
1.1  SCOPE 

The scope of work includes: “PEB Building including civil works (Package 1) - 
Construction of Multipurpose Cold Storage and Ripening Chambers at Talab 
Tillo, Jammu (J & K).” These specifications establish and define the materials and 
constructional requirements for civil engineering construction works in brief. 
 

1.2  EQUIVALENCY OF STANDARDS AND CODES, MEASUREMENTS & 
MATERIALS 

 
1.2.1 Wherever reference is made in the contract to specific standards and codes to be met by 

the goods and materials to be furnished, and work performed or tested, the provisions of 
the latest current edition or revision of the relevant standards and codes in effect shall 
apply, unless otherwise expressly stated in the contract.  In case, no reference is made 
for any particular work, relevant IS /BIS Codes will be followed. 

 
1.2.2 Providing and operating necessary measuring and testing devices and materials 

including all consumables are included in the Scope of Work.  No separate 
measurement or payment for testing the work shall be made but rates quoted for various 
items shall be deemed to include cost of such tests, which are required to ensure 
achievement of specified quality. 

 
1.2.3 All materials shall be of standard quality, manufactured by renowned concerns, 

conforming to Indian Standards and shall have certification work from Bureau of Indian 
Standards as far as possible, unless otherwise approved by Engineer.  The contractor 
shall get all materials approved by Engineer prior to procurement and use.  The 
contractor shall furnish manufacturer’s certificates, for materials supplied by him when 
asked for.  Further to that he shall get materials tested from an approved Test House, if 
asked for by the Engineer.  The cost for all the tests and test certificates shall be borne 
by the contractor.  No separate payment shall be made for the testing.  The Engineer 
shall have the right to determine whether all or any of the materials are suitable.  Any 
materials procured or brought to site and not conforming to specifications and 
satisfaction of the Engineer shall be rejected and the contractor shall have to remove the 
same immediately from site at his own expense and without any claim for compensation 
due to such rejection. 

 
1.2.4 All goods and materials to be incorporated in the works shall be new, unused, of the 

most recent or current models and incorporate all recent improvements in design and 
materials, unless provided otherwise in the contract. 

 
1.2.5 Wherever referred to in this tender document, only the latest revision of specifications, 

Codes of Practice and other publications of the Indian Standards shall be applicable. 
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1.3  WORK SPECIFICATIONS 
 
 The works will be executed, as indicated in the nomenclature of each items, Bill of 

Quantities, Drawings, Specification and Terms and Conditions read in conjunction with 
those given in this Contract.  In the absence of any definite provision in the specifications, 
contained herein, reference may be made particularly to: 
 
a) For Pavements works - Latest MORTH / PWD/ SSR 2022 Specifications/ 

Specified Specifications. 
b) For items/structure, covered by PWD: Latest specification for Materials & 

works shall be followed. 
c) SSR 2022 specification for all items pertaining to SSR 2022. 
d) IS code of practice for planning and reinforced concrete for general building 

construction (IS 456-2000 with latest correction slip/amendment) 
e) IS code of practice (IS 800 – 2007 with latest correction slip/amendment) 

revised 10th print 1981 for structural steel. 
f) IS 383-1970 with latest correction slips/amendment for fine and coarse 

aggregate. 
g) Any other IS code relevant in case the SSR 2022 standard specifications either 

refer to or the later is not clear. 
h) For all electrical work Latest SSR 2022 specifications with all correction slips 

will be followed. 
i) For items make – Contractor needs to get the approval from designated officer 

of JK Agro/PMC for the makes of all items to be supplied / utilized under the  
tender. The designated officer of JK Agro/ PMC shall have full authority to seek 
details/ test reports/ documentation in relation to the makes offered for supply by 
contractor. The designated officer of JK Agro/ PMC shall have full authority to 
reject any of the offered makes if found unsuitable/ not acceptable to standard 
makes & quality and this decision shall be binding on the contractor. In case any 
material is supplied without approval from the designated officer of  JK 
Agro/PMC then it shall be automatically deemed as rejected. 

 
1.3.1 The list is not exhaustive. The relevant, IS codes will be followed where the SSR 2022 / 

MORTH specifications, do not cover any item of works. 
 

1.3.2 Wherever referred specifications are silent, the construction and completion of the 
works shall conform to relevant I.S Code of practice.  In case of any dispute arising out 
of the interpretation of the above, the decision of Engineer shall be final and binding on 
the contractor. 
 

1.3.3 Copies of SSR 2022 Specifications can be obtained from SSR 2022, on payment from 
PWD office. ISI and other codes may be purchased from Manager Government of India 
Publication Branch, Patiala House, New Delhi and Director ISI Manak Bhawan, 
Bahadur Shah Zafar Marg, New Delhi or when available. 
 

1.4  The excavation in foundation will include all shoring and protection works that may be 
required for ensuring safety during execution.  Nothing extra will be paid for wet 
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excavation or bailing out water.  The contractor will have to make his own 
arrangement for bailing out water including pumping. 
 

1.5  Contractor shall bring samples of all materials to be used on the work. One set of such 
sample will be kept in the Engineer – incharge’s office at site and other will be available 
with the contractor at site. Both the samples shall be jointly signed and sealed by 
Engineer-in-charge and contractor. 

 
 

 
2.0 Bituminous Works 
 This specification covers earthwork, sub-grade, sub-base, and base-course and wearing 

course for concrete pavement as well as bitumen pavement.  Specification for Road and 
Bridge works by MORTH shall be followed for pavement works, unless mentioned 
otherwise in this specification.  Specification for WBM, WMM, GSBC, DBM, AC & 
Tack Coat, etc, shall be as per MORTH specification.  Bituminous works shall be as per 
SSR 2022/MORTH Specification. Wherever the item is based on SSR 2022, SSR 2022 
Specifications shall be followed. 
 

2.1  Site Clearance: 
Before the earthwork is started, the area coming under cutting and filling shall be cleared 
of shrubs, rank vegetation, grass, brushwood, trees and sapling of girth up to 30cm. 
measured at a height of one meter above ground level and rubbish removed outside 
boundary. The roots of trees and saplings shall be removed to a depth of 60 cm. below 
ground level or 30 cm below formation level or 15cm below sub-grade level whichever is 
lower and holes or hollows filled up with the earth, rammed or leveled. Payment of this 
item of site clearance will be made as per relevant item in BOQ. 
 

2.2  Concrete work 
All mixed design concrete shall be executed by Concrete Batch Mix Plant of suitable 
capacity, to be installed by Contractor at site. In special cases RMC shall be allowed by 
Engineer on written request of the contractor but the RMC should also be from a plant 
of appropriate capacity. No extra payment shall be allowed on account of Concrete 
from batch mix plant or RMC.  
 
If at any stage of the work , during or after placing the concrete in the structure the work 
is found defective such concrete shall be removed and work be done with fresh concrete  
and adequate rigid forms at the cost of the contractor. The contractor shall be liable to 
bear the cost for the cement concrete thus dismantled. 
 

 The construction work shall be done with proper and assured system of curing duly 
identified areas with dates marked in paint. In hot weather the contractor shall take 
relevant care to cover the work with wet gunny bags/hessian cloth or use continuous 
ponding of water on surface so as to keep the surface wet. 

 
2.3  Fine Aggregates 

Coarse sand of approved quality conforming to relevant IS code shall be used as fine 
aggregate. For cement concrete, reinforced cement concrete and concrete of any other 
type, sand / quarries dust shall be cleaned and absolutely free from dirt and no other 
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deleterious material shall be permitted. Samples of sand to be used shall be approved by 
Engineer-in-charge or his authorised representative. 

 
2.4  Coarse Aggregate 

The coarse aggregate which may be either stone ballast or stone chips as directed, should 
be well graded and preferably machine broken and should conform to SSR 2022 / or 
relevant IS code and should be obtained from approved quarries. The stone should be free 
from soft thin elongated or laminated or decayed particles. The aggregates should be free 
from dust. Cleaning and washing, if necessary, should be carried out as per the direction 
of the Engineer or his authorised representative. 

  
 The mention of any sources does not, however, absolve the contractor’s for his / their 
liability to ensure that the coarse sand, stone chips and ballast as may be required for the 
work strictly in accordance with Standard Specification .In case, these materials cannot 
be had according to specification, from these sources the contractor may bring the 
materials from any other sources by obtaining prior permission of the Engineer – in- 
charge, provided materials are according to standard specifications. 
 
In addition to the routine tests, special tests on materials will be carried out whenever 
required by the Engineer .The cost of the special test done will be borne by the 
contractor. Necessary facilities in the form of moulds, cones, scales materials, labour for 
casting, curing, specimen and such other facilities as pre –requisite to any standard 
concrete tests will in any case be afforded by the contractor free of cost. 
 

2.5       Form work and shuttering 
For cement concrete in slabs, columns, beams, chajjas, etc, the contractor should use 
water proof plywood / steel shuttering plate sets as per the drawing. The steel plate 
should have smooth surface and should be free of bulge during the concreting. The 
entire shuttering should be water proof and conform to relevant IS Code. If however, 
the contractor wants to use wooden shuttering, he will have to use new planks and 
scanting, for fabrication of such shuttering so as to ensure smooth and leak proof 
surface. 
 

2.6       Reinforcement  
TMT bars of Fe 500 D should be used. Binding wire of approved quality shall be 
arranged by the contractor himself and the rates quoted for RCC work will includes cost 
of binding wire and the process, of binding etc, 
 

2.7       All works shall be done strictly in accordance with the approved drawings and no  
      departure shall be made by the contractor without the order of the Engineer in writing. 

 
2.8       Paint 

Standard brands of paints and primers as per relevant IS code or as specified, all labour 
and materials, cleaning materials, ladder scaffolding, tools plant and equipment’s 
including brushes of approved /pattern of contractor expenses. 
 

2.9 Any other work not included in above paras should be executed as per relevant 
specifications and as directed by Engineer in-charge. 
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3.0 Specification for laying of cable duct: 
3.1  Specification for PVC pipe for cable duct shall be 
 

Outside dia     - 110mm 
Tolerance on outside dia (Plus)  - 0.4mm 
Wall thickness     - 7mm 
Working Pressure    -  10kg/sqm 
 
OR, diameter and working pressure of the PVC pipe as specified in the relevant BOQ 
item. 
 
Jointing the PVC pipes shall be done using approved solvent cement as per approved 
method. Checking for correct alignment, straightness and smooth obstruction free 
passage shall be done by use of mandrels of approved design. Contractor must ensure 
that such mandrels are available at work site at all times during checking. Ducts not 
passing the requirement have to be redone at contractor’s cost. All accessories for PVC 
for jointing separators for positioning shall be approved by Engineer before execution of 
work.  

 
 Duct pipes shall be kept closed through a provision or stoppers at both ends of approved 

design. All cable ducts are to be provided with Nylon wire of approved size. These wire 
ropes shall be kept fastened to the stoppers. No object shall be left in the pipes and it 
shall be ensured that dirt, animals etc, cannot enter the duct. Any dirt, which is, present 
in or ends up in the pipe attachment etc, must be removed. 

 
3.2  All earthworks are to be done which is necessary for correct execution of work.  

Sufficient measures to be taken to prevent subsidence of neighboring areas, drainage, 
cable ducts supports, any other structures. Width of bottom of work ditch must be 25cm 
plus external diameter of pipe for depth up to 1m. For depth exceeding one meter an 
allowance of 5 cm per meter of depth for each side of trench shall be added to above 
width. Where more than one pipe are to be laid, the diameter shall be reckoned as the 
horizontal distance from outside of the outer most pipes. 

 
Pipe shall be laid as shown in the drawing with sand layer below pipe in between and 
above pipe. Back filling must be done in layers of 20cm and soil must be compacted so 
as to achieve 97% of dry density at OMC as per IS: 2720 Part VIII Soil, rubble 
whichever not appropriate to fill up must be kept outside by the contractor. The back 
filling shall be done only after activities executed in them have been approved by 
Engineer in charge.     

 
4.0 Brickwork 

Bricks used shall have compressive strength not less than 75 Kg/sq cm. Other 
specifications shall be as per SSR 2022 Specifications. In case bricks of compressive 
strength 75/kg  per sqm are not available and the structure is not of load bearing 
nature, then use of less compressive strength bricks can be relaxed as per PWD/ SSR 
2022 specification, at reduced rate as worked out by the Engineer in-charge. 

 
 
5.0   TESTING OF MATERIALS 
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5.1  All  materials to be used in and on every part  of  the works shall be  subjected,  from 
time to time,  such  tests as  given  in List of Mandatory Tests or as required as per 
PWD/ SSR 2022 specifications . These tests/norms are the Minimum requirement and 
the Engineer-in-Charge may supplement these with additional tests/checks according to 
the site condition, at no extra cost.  All tests shall be performed at the expenses of the 
contractor as defined in Special Conditions of Contract. The samples for tests shall 
be in all cases selected by the Engineer-in-charge and supplied by the contractor as part 
of the contract.  If at any time, any material so tested, fails to meet the acceptance 
criteria, the same shall be   removed from  the  site  of works and  other  materials  
substituted therefore,   but   in   the   absence  of   any   specified test/acceptance  
criteria, the decision of the  Engineer-in-charge  shall  be final and binding as to 
whether  the  said  material  or  materials  shall  be used  on  the  works,  or forthwith 
removed and other material substituted. 

 
5.2  The contractor shall permit the Engineer-in-charge or his authorized representative to be 

present during any of or all the tests. The notification to the Engineer-in-charge  that the 
work has been completed, the contractor shall make under the direction and in the 
presence of Engineer-in-charge such tests  and  inspections  as have been specified  or  
as  the  engineer-in-charge  shall  consider necessary  to  determine whether or not the 
full intent of requirements of the  plans and  specifications  have been fulfilled. in case  
the  work does not meet the full intent of the specifications it  shall be  rectified  by the 
contractor at no extra  cost  and  the contractor shall bear all the expenses for any further 
tests considered necessary. 

 
5.3  The  contractor  shall  arrange  for  conducting tests,  specified  in  Quality Assurance  

Plan (QAP), in  the presence  of  an  officer, authorized  by the Engineer-in-Charge. Full 
records  of  all  tests conducted shall be maintained by the contractor in the  format  
given by Engineer-in-Charge which  will  be  made available  to  the  Engineer-in-
Charge  or  to  any  officer authorized  by him whenever required. 
 

5.4  The purchaser representative shall be free to visit the manufacturer work at all 
reasonable times to witness and inspect the testing of equipment. It is the duty of tender 
to see that all equipments supplied are tested as per relevant IS specifications. The 
contractor shall furnish Manufacturer Test Certificate (MTC) for the routine and type 
test conducted on the equipment offered, if necessary the contractor shall arrange to 
conduct all the routine test at the manufacturer premises in presence of FHEL/PMC 
representative on receipt of material/equipment at site the tenderer shall offer 
equipment/material for inspection and get approved before installations. 
 
 

6.0   Preparation of sub-grade 
6.1  Where the pavement is to be laid on surface obtained after cutting the soil, the sub-grade 

for pavement shall be prepared as per specifications relevant to item in BOQ for 
achieving not less than 97% of dry density as per IS : 2720 Part VIII  at no extra cost or 
otherwise as per the procedure mentioned hereafter. 
 
The sub-grade shall be excavated to a depth of 0.5 meter, watered and compacted in 
layers not exceeding 250mm thickness, dressing to required camber and profile and 
consolidation with vibratory roller of 80 to 100 KN static weight so as to achieve not 
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less than 97% of dry density as per IS : 2720 Part VIII. However, before relaying and 
compacting the loosened material the surface below this level shall be suitably 
consolidated as directed by the Engineer but with a minimum six passes of vibratory 
roller. If the next 15 cm below this level does not have a relative compaction of 90%, it 
shall be compacted until not less than 95% dry density is obtained. Rate for work of this 
nature shall be covered in the item of preparation of sub-grade. Where the pavement is 
to be laid on fill and height of proposed fill is less than 0.5 meter, the procedure for sub-
grade preparation as mentioned above shall be followed. 
Where the pavement is to be laid on fill and the height of proposed fill is more than 0.5 
meter, preparation of sub-grade is not required at these locations, however, in such 
locations original ground level shall be compacted by rolling as directed by the 
Engineer as much as possible but with a minimum of six passes of vibratory roller of 80 
to 100 KN static weight. No separate payment shall be made for this, as same shall 
covered in item of earth work in excavation and / or filling. 

 
6.2  Specification of GSBC 

The work of sub base to be executed as per MORTH Specification of each layer not 
exceeding of 150mm thickness to achieve not less than 98% MDD as per IS-2720 
Part-VIII. 

 
6.3  Specification of WBM/WMM 

The work of WBM to be executed as per MORTH Specification of each layer not 
exceeding of 75mm thickness. 
 

6.4  Specification for base concrete 
The specification covers laying of M-10 concrete in base course under concrete block 
pavement, over granular sub-base.  The work of M-10 concrete for base course shall be 
executed as per section 601 of MORTH specification for Dry Lean Concrete (DLC) 
with modifications as mentioned below:- 
 

a. Design mix for M-10 concrete shall be as per IS specifications. 
 
b. Concrete mixing shall be done as with batching plant with facilities of mixing 

concrete by weight. 
c. Concrete shall be laid/placed by a paver finisher as mentioned in MOST / 

MORTH specifications.  Before laying the concrete, surface shall be got 
inspected by Site Engineer. 

d. Compaction shall be done using smooth wheeled vibratory roller of minimum 80 
to 100 KN static weight. 

e. Curing should be done by covering the surface by gunny bags / hessian or by 
providing bund over the concrete surface with standing water on top surface of 
concrete as per MORTH specification. 

f. After the end of days work, the edge of the concrete is to be provide with such 
shuttering so that clear and straight edge are available on the next days. 

g. The cement content of M-10 concrete shall not be less than 150 kg per cum.  
 
 
6.5  Specification for Pavement Quality Concrete(PQC) 



  
 

60

The work of PQC pavement for road work shall be executed as per latest PWD/ SSR 
2022 Specification and minimum cement content shall not be less than as specified for 
design mix cement concrete. However if higher grade and of concrete is to be executed 
excess / less cement used as per design mix shall be payable / recoverable separately as 
per relevant BOQ item. 
 
 

6.6  Specification for Kerb Stone 
The work of Kerb Stone of specific grade cements concrete to be executed as per latest 
PWD/ SSR 2022 Specification. The Kerb stone shall be factory machine made with 
Strong Vibratory compaction and exposed concrete finished. No site production shall be 
allowed. Repaired, plastered & damaged Kerb stone shall not be allowed 
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TECHNICAL SPECIFICATIONS 
PEB STRUCTURE TECHNICAL SPECIFICATION 

 
1.0 SCOPE 
The scope of work covers preparation of Fabrication drawings, fabrication, supplying, painting, 
erection and commissioning of Pre-Engineered Structural Steel Cold Store Buildings along 
with roof sheeting, side wall cladding, and canopy, anchor Bolts, rolling shutter/door frames, 
gutter & rain water down-comer etc. 
 
Clear eaves heights are measured from finished floor level up to bottom of rafter knee level. 
The Building to have rolling shutters, doors etc. Rolling shutter & doors shall be supplied by 
other agency; however steel frame for rolling shutters & doors shall be included in this scope. 
The side cladding shall be provided to all peripheral walls as shown in GA excepting at rolling 
shutter & door locations where it is upto the top of shutter frame. The side cladding shall be 
fixed with main steel columns with requisite flashing arrangement to prevent entry of rain 
water inside the shed. The building shall have gutter (metal) and rain water down come along 
two opposite longitudinal sides. Materials of construction for gutters has to be of steel material 
with appropriate corrosion protection. Roof purlin & side runner spacing shall be decided based 
on applicable wind force on the sheeting that can with stand without deformation. Refer 
attached Tonnage BOQ. 
  

1. DESIGN LOADS 
 

Buildings shall be designed for the following loads:- 
Dead Load: self-weight of the building+15Kg/m2 (Roof Sheet + purlins+Accessories) 
Collateral Load: Load due to solar panel in cold room area as 20Kg/Sqm. 
Live load: As per IS: 875(Part-III)-1987 on roof 
Wind load: Wind load shall be as per provisions of IS: 875(part3). Basic wind 
Speed (Vb) is 39 meters/sec.  
For calculation of Design Wind Speed (Vz) the following coefficients shall be adopted. 
K1=Probability Factor for a return period of 50years=1.0 
K2=Terrain, height and structure size factor (to be determined from Table 2 of IS: 875 
(Part3) = 1.03 
Terrain classification=Category 2 
K3=Topography Factor =1.00 
K4=1.0 
Vz=VbK1K2K3K4 and Design wind pressure 
 

2. Internal Pressure coefficient = +/-0.2 
Pz=0.6 Vz2 where 
Pz=Design Wind Pressure in N/mm2 at height Z 
Vz=Design Wind Speed in m/s at height Z. 
Seismic load: Zone IV as defined in IS: 1893– 2002. 
 
2.1 Seismic load 
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This building structure will be designed for seismic forces in accordance with IS: 1893 (part- I 
& IV):2002. 
For calculation of -„vb‟ which is equal to Ah x W the following parameters will be considered: 
Zone factor Z = 0.36 (Zone-V (As per tender documents) 
Importance factor, I = 1.0 (Ref: table 5 of IS: 1893-IV) 
Response reduction factor, R = 4.0 (special moment frame) 
Damping Factor = 2% 
 
3.0 Applicable codes, standards & specifications 
The Pre-Engineered Building described above is designed according to the latest IS Design 
Codes. 
Apart from the IS Codes mentioned in particular for wind, live and earthquake loads, all other 
Relevant codes such as American standards (AISC, MBMA, AISI & AWS specifications) 
Related to the specific job may be followed wherever applicable, if the specifications for the 
Same are not available in the relevant IS codes. 
 
Loading codes 
IS: 875 Code of Practice for design loads (other than earthquake) for Buildings and structures 
(All parts). 
IS: 1911-1967 Schedule of unit weights of building materials. 
IS: 1893 (Part-1(2002) Criteria for earthquake resistant design of structure. 
 
Structural steel 
IS: 800 2007 Code of Practice for general construction in steel 
IS 801 1975 Code of practice for use of cold formed light gauge steel structure member 
IS: 806 Code of Practice for use of steel tubes in general building construction 
IS: 808 Dimensions for hot rolled steel beam, column channel and angle section 
IS 811 Cold formed light gauge structural steel section 
IS: 813- Scheme of symbols for welding 
IS: 816- Code of Practice for use of metal arc welding for general construction in mild steel 
IS 822 Code of procedure for inspection of weld 
IS:1161- Steel tubes for structural purposes 
IS 1367 Technical supply condition for threaded fastener 
IS: 2062- Steel for general structural purpose 
IS 3757 High strength structural bolt 
IS: 4000- Code of Practice- High Strength bolts in steel structures- 
IS 4923 Hollow Steel section for structural use 
IS 8500 Structural Steel micro alloyed (Medium & high strength Qualities) 
 
Load Combinations: - (As per table 4 of IS 800-2007) 
1. 1.5 Dead Load + 1.5 Live Load + 1.5 Collateral 
2. 1.5 Dead Load + 1.5 Wind Load 
3. 1.5 Dead Load +/- 1.5 Seismic Load 
4. 1.2 Dead Load + 1.2 live Load + 1.2 Collateral +0.6 wind load 
5. 1.2 Dead Load + 1.2 live Load + 1.2 Collateral +/-0.6 seismic load 
6. 1.2 Dead Load + 1.2 live Load + 1.2 Collateral + 1.2 wind load 
7. 1.2 Dead Load + 1.2 live Load + 1.2 Collateral + +/-1.2 seismic load 
 
For serviceability check (As per table 4 of IS 800-2007) 
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8. 1.0 Dead Load + 1.0 Live Load + 1.0 Collateral 
9. 1.0 Dead Load + 1.0 Wind Load 
10. 1.0 Dead Load + /- 1.0 Seismic Load 
11. 1.0 Dead Load + 1.0 live Load + 1.0 Collateral 
12 1.0 Dead Load + 0.8 live Load + 0.8 Collateral + 0.8 wind load 
13 1.0 Dead Load + 0.8 live Load + 0.8Collateral +/- 0.8 Seismic Load 
 
4.0 OTHER CRITERIA 
Frame work shall be robust and self-supporting 
PEB rigid frame comprises columns and rafters as per design 
Grade slab shall not be used for resisting horizontal forces 
All welding shall be continuous both side. Stitch welding shall not be allowed 
No hollow section shall be used unless success is available for maintenance and painting 
Deflection criteria shall be as per IS: 800-2007 
Sag rods shall be provided for purlin & side runner. 
Side lapin sheeting shall be min 150 mm and end lap shall be minimum 200 mm 
The roof sheeting shall be provided in a manner, which prevents ingress of rainwater. 
Silicon sealant tape to be provided for all joints with self-tapping screws/rivets. Self-drilling 
Screws shall be of “ITW Buildex” with EPDM washer or equivalent make. 
Roof slope shall not be flatter than 1:10 
Min thickness for B/U section should be 6mm. 
 
5.0 STRUCTURAL STEEL 
5.1 PRIMARY MEMBERS 
All primary structural members like columns, roof/portal beams or roof trusses, bracings etc 
shall be in structural steel conforming to ASTM 572 Grade 50 or IS-2062 Grade E 350, The 
yield strength of material shall be 345 Mpa. The structural steel members shall be made-up 
from built-up sections using plates of minimum thickness 5 mm. The building shall be 
Designed in accordance with specifications of IS: 800, IS: 875, IS: 1893Codes. 
 
5.2 SECONDARY MEMBERS 
Purlin, girts, eaves struts, etc made out of cold roll steel factory profiled shall have flanges and 
webs with physical specifications equivalent and having minimum yield Strength of 345 MPa 
conforming to ASTM – A 607 (Grade 50) or IS-513 of minimum thickness of 1.6 mm. The 
sagrod shall have minimum yield strength of 250 Mpa conforming to IS-2062. 
All members excepting sagrod & bracing will be pre – galvanized with minimum coating 
material of 180 GSM. The members shall be designed in accordance to IS: 801. 
 
6.0 HOLDING DOWN BOLTS 
All holding down bolt assemblies shall be designed, detailed and approval obtained from 
Engineer, supplied and transported to site including threading, provision of nuts, locknuts, 
washers, and pipe sleeves etc all as per specifications and approved fabrication drawings. 
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7.0 FLASHING AND TRIM 
This will be furnished at the rake, corners, framed openings, accessories and wherever 
necessary to provide weather tightness and finished appearance. 
 
8.0 CLOSURE STRIP 
Closure matching the profile of the panel shall be supplied along with the eave and rake. 
 
9.0 SEALER/ROPE SEAL 
This is to be applied at all side laps and end laps of roof panels and around self – flashing 
windows/louvres. Sealer shall be 6 mm wide x 5 mm thick, as best of fiber filled pressure 
sensitive Butyl tape. The sealer shall be non-asphalted, non- shrinking, non- drying & non- 
toxic and shall have superior adhesion to metals, plastics and painted surfaces at temperature 
from -51 deg „Ç‟to+104deg „Ç‟. 
 
10.0 ANGLE/ ROD BRACING 
Diagonal angle/rod bracing shall be supplied in the roof and side walls to brace the building 
against wind load, seismic load or any other horizontal load. Bracing is essential to the stability 
of the building. Location and profile of bracings shall be decided in consultation with the 
owner/consultant. 
 
11.0 WELDING OF PRIMARY MEMBERS 
 
11.1 SHOP 
Weld shall be of controlled CO2 welding like MIG/ MAG in accordance to IS816 or 
submerged arc welding typeinaccordancetoAWSD1.1. Minimum throat thickness of weld shall 
be 5 mm. 
 
11.2 FIELD 
All primary connection fasteners shall be High Strength Bolts of Grade 8.8 conforming to 
IS:3757, IS: 400or IS: 1367 or ASTMA 325 or equivalent. All secondary connection fasteners 
shall be with bolts of property class 4.6 conforming to IS: 1363 or IS: 1367 or ASTMA 307 or 
equivalent. The fasteners shall be galvanized. 
 
12. SHEETING SYSTEM FOR ROOF & SIDE CLADDING 
Providing & fixing pre coated Galvanized iron roof profile sheet 0.50mm (+0.05%) TCT with 
zinc coating 120 Gram/m2 as per IS:277 in 240 Mpa steel grade, 5-7 microns epoxy primer on 
both side of the sheet & polyester top coat 15-18 microns. Sheet should have protective guard 
film of 25microns. The sheet shall be fixed using self-drilling/self-tapping screws of size 
(5.5x55mm) with EPDM seal. 
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13.0 The following is the list of the material standards and specifications for which the building 

components have been designed  
 
 

Sl. No Materials Specifications Yield Strength 

1. Built-Up Members 
IS:2062/IS 8500 

 
Fy = 345 MPa 

2. Hot Rolled Secondary Members IS:2062 Fy = 250 MPa 

3. Cold Formed Secondary Members IS 1079 Fy = 345MPa 

4. Anchor bolt IS 1369 class 4.6(grade B) Fy = 250 MPa 

5. 
High Strength Bolts for Primary 
Connections 

IS:1367 Gr. 8.8 /  Fy = 640 MPa 

6. Machine Bolts for Secondary Connection IS:1367 Gr. 4.6 / Fy = 250 MPa 

 
NOTE: 
The design &drawing of PEB structure would be checked for economical design by a 3rdparty 
designer as per the instruction of the Engineer In-charge/J K Agro and after that same will be 
get vetted from the IIT/NIT. The fees for proof checking of the design drawing by the 3rd party 
designer and vetting by IIT/NIT will be borne by the agency/contractor. 
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SECTION VIII 

APPENDIX SHOWING IMPORTANT SCHEDULES 

1. SIGNING THE AGREEMENT : Within 30 days after the date of issue of 
Letter of Acceptance.  

2. COMMENCEMENT OF WORK : 15th days after date of the issue of 
letter of Acceptance (LOA). 

3. EMD TO BE SUBMITTED 
ALONG WITH TENDER 

: Rs 22.01 lacs should be submitted 
through e-payment and the receipt of the 
same should be scanned and uploaded 
alongwith tender. 
 

4. PERIOD OF COMPLETION : 12 Months from the 15th day after date of 
issue of letter of acceptance. 
 

5. LIQUIDATED DAMAGES : As per Tender Conditions  

6. VALUE OF RUNNING ON  
ACCOUNT BILL 
 

 Running account bill not less than 7.5% 
of contract value. 

7. PERFORMANCE GUARANTEE      : 5% of the contract value in the form of 
irrevocable Bank Guarantee to be 
deposited before signing of agreement.  
(within 30 days from date of issue of 
LOA & with penalty upto 60 days as 
per CC 
 

8. SECURITY DEPOSIT : 5% of the contract value or modified 
contract value. EMD will be converted in 
Security Deposit. Recoveries will be 
made @ 10% from each running on 
account/final bills till it reaches SD 
amount.  
 

9. INCOME TAX, GOODS AND 
SERVICE TAX DEDUCTIONs 

: At prevailing rate from each bill. 
 

10. DEFECTS LIABILITY PERIOD : 12 months after actual & final 
completion of work. 
 

11. PERIOD OF FINAL 
MEASUREMENT 

: 03 months after physical completion of 
work  
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Section - IX 
BANK DETAILS PERFORMA 
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Banker details for refund of EMD through E-payment 

 

Name of Work: PEB Building including civil works (Package 1) - Construction of 
Multipurpose Cold Storage and Ripening Chambers at Talab Tillo, Jammu 
(J & K) 

 
Name of contractor      : 
 

Name of Bank     : 

 

Address of Bank     : 

 

Type of Bank Account    : 

 

Bank Account No.     : 

 

MICR NO.      : 

 

Bank’s Sort Code     : 

 

Bank’s Swift Code     : 

 

RTGS Code (IFSC Code) 

(Alphanumeric 11 digit code) 

 

Bank Telephone     : 

 

One cheque duly cancelled (signature not required) : 

 

 

Signature of contractor with office seal 
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 Section - X 
         LIST OF MANDATORY TESTS 
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SECTION – X 

 
LIST OF MANDATORY TESTS                            

S. No. Description of 
Material 

Test Reference of IS 
Code / 

Specification 
for testing 

Field  / 
Laboratory 

test 

Frequency of testing 

            
1 Cement 

(Approved 
brand :-JK, 
Gujarat Ambuja, 
Birla Uttam, 
ACC, Vikram 
Shree, Ultratech, 
Binani, Lafarge, 
Madras Cement 
(Ramco), India 
Cement, Jaypee, 
J K Laxmi, 
Dalmia) 

Physical & chemical 
properties 

IS : 4031 Lab Initial Test-01 test for each brand of 
cement. Subsequently, 01 test for 200 
MT or part thereof for each brand. 
Cement should be of approved brand and 
each lot should be accompanied by 
manufacturer's test certificates 

            
2 Reinforcement 

steel (Approved 
brand:-SAIL, 
TATA, RINL, 
JINDAL) 

Physical & chemical 
properties 

IS :1786 Lab Initial Test-01 test for each brand and 
each dia of reinforcement steel   , 
Subsequently - One test for every 35 MT 
or part thereof. Reinforcement Steel 
should be of approved brand and each 
lot should be accompanied by 
manufacturer's test certificates 

            
3 Water PH value, chlorides, 

sulphates, alkalinity 
test, acidity test, 
suspended matter, 
organic matter and 
inorganic matter 

IS:3025 Lab Initial Test- Source approval at 
commencement of work and 
Subsequently- every six months or 
change of source. 

      
4 Coarse 

Aggregate - 
Building works 

Gradation IS 2386 - I Field  / Lab Minimum one test for every 50 cum or 
part thereof. 

Deleterious material IS 2386 - II Field  / Lab 

Specific Gravity IS 2386 - III Field  / Lab 
Crushing value IS 2386 - IV Field  / Lab 
 impact value IS 2386 - IV Field  / Lab 

10% fine value IS 2386 - IV Field  / Lab 
            

  
5 

Fine Aggregate- 
Building works 

Organic impurities Appendix 'A ‘of 
chapter 3, 
PWD/ SSR 
2022 
Specifications 

Field  Minimum one test for every 50 cum or 
part thereof. 
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Silt content Appendix ' C 'of 
chapter 3 
,PWD/ SSR 
2022 
Specifications 

Field  

Bulking of Sand Appendix 'D 'of 
chapter 3 
,PWD/ SSR 
2022 
Specifications 

Field  

Gradation Appendix 'B 'of 
chapter 3 
,PWD/ SSR 
2022 
Specifications 
 

Field  / Lab 

            
6 Coarse 

Aggregate - 
Road , Pavement 
works 

Gradation IS 2386 - I Field  / Lab One test for everyday's work. 
Flakiness and 
Elongation Index 

IS 2386 - I Field  / Lab Once for each source of supply and 
subsequently on monthly basis. 

Deleterious material IS 2386 - II Lab One test for everyday's work. 

Water Absorption IS 2386 - III Lab Regularly as required subject to a 
minimum one test a day. This data shall 
be used for correcting the water demand 
of mix on a daily basis 

Los Angeles 
Abrasion 
Value/Aggregate 
Impact value  

IS 2386 - IV Lab Once for each source of supply and 
subsequently on monthly basis 

Soundness IS 2386 - V Lab Before approving the aggregates and 
every month subsequently. 

Alkali aggregate 
reactivity  

IS 2386 - VII, 
IS:456 

Lab Before approving the aggregates and 
every month subsequently. 

            
7 Fine Aggregate - 

Road ,Pavement 
works 

Gradation IS 2386 - I Field  / Lab One test for everyday's work. 
Deleterious material IS 2386 - II Lab One test for everyday's work. 
Water Absorption IS 2386 - III Lab Regularly as required subject to 

minimum two test per day. This data 
shall be used for correcting the water 
demand of mix on a daily basis. 

Silt Content Appendix 'C' of 
chapter 3 
,PWD/ SSR 
2022 
Specifications 

Field  Minimum one test for everyday's work. 

8 Slump Test - 
Building Works 

  Appendix 'D' of 
Chapter 4, 
PWD/ SSR 
2022 
Specifications  

Field  Minimum one test for every 20 cum of 
concrete or part thereof 

            
9 Slump Test -  

Pavement Works 
  IS 1199 Field  One test per each dumper load at both 

Batching plant site and paving site 
initially when work starts. Subsequently, 
sampling may be done from alternate 
dumper. 
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10 Cube Test 
(i) Reinforced 

Cement 
Concrete - 
Building works 

7 days and 28 days 
Compressive 
strength 

IS 516 Lab One sample of six cubes for every 50 
cum or part thereof 

(ii) Dry Lean 
Concrete (DLC) 
- Pavement 
Work 

7 days compressive 
strength 

IS 516 Lab One sample of five cubes for every 150 
cum or part thereof 

(iii) Pavement 
Quality Concrete 
(PQC) - 
Pavement Work 

Compressive 
strength, flexure 
strength 

IS 516 Lab 2 cube set samples and 2 beam set 
samples per 150 cum or part thereof for 
each day production. 

            
11 Earthwork 
    Gradation/clay & 

sand content 
IS 2720 -IV Lab 

2 tests per 3000 cum or part thereof for 
each source. 

Atterberg's limit IS: 2720-V Lab 

California Bearing 
Ratio 

IS 2720-XVI Lab 

Maximum dry 
density / OMC 

IS 2720-VIII Lab 

Deleterious content IS: 2720-XXVII             Lab 

Free swelling Index IS: 2720-XXXX Lab As and when required by Engineer  

Field  density IS: 2720-
XXVIII 

Field  (a) One set of 10 measurements for each 
layer per 3000 sqm of compacted area 
for embankment                                                                  
(b) One set of 10 measurements for each 
layer per 2000 sqm of compacted area of 
shoulder and sub-grade.   

Moisture content IS: 2720-II Field   2 tests  per 1000 cum 

            
12 Granular Sub base 
    Gradation IS 2386- I Field  / Lab  Minimum 01 test per source and 

additional test after every 1000 cum 
Water absorption IS 2386- III Lab Minimum 01 test per source and 

additional test as required by Engineer 
Wet Aggregate 
Impact Value test (if 
WA >2.0%) 

IS 5640 Lab  As required by Engineer 

Aggregate Impact 
Value 

IS 2386- IV Lab  Minimum 01 test per source and 
additional test after every 2000 cum  

Atterberg's limit IS 2720-V Lab  Minimum 01 test per source and 
additional test after every 1000 cum  

Maximum dry 
density /OMC 

IS 2720-VIII Lab  Minimum 01 test per source and 
additional test as required by Engineer 
 

Moisture content 
prior to compaction 

IS 2720-II Field   Minimum 01 test every 400 cum  
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Field  Density IS 2720-XXVIII Field  one test per 2000 Sqm or part thereof  
Deleterious material IS: 2720-XXVII             Lab Minimum 01 test per source and 

additional test as required by Engineer 
CBR IS 2720-XVI Lab Minimum 01 test per source and 

additional test as required by Engineer 
            

13 Water Bound Macadam 
    Gradation IS 2386- I Field  / Lab  Minimum 01 test per source and 

additional test after every 500 cum  
 Aggregate Impact 
Value 

IS 2386- IV            
or IS5640 

Lab  Minimum 01 test per source and 
additional test after every 500 cum  

Combined Flakiness 
and Elongation 
Indices 

IS 2386- I Lab Minimum 01 test per source and 
additional test after every 500 cum  

Atterberg’s Limit                                                                                              
( Screening, Binding 
Material) 

IS 2720-V Lab Minimum 01 test per source and 
additional test after every 500 cum or 
part thereof 

Water absorption IS 2386-III Lab Minimum 01 test per source and 
additional test as required by Engineer 

Sulphur Content, 
Water Absorption, 
Chemical Stability, 
Density  for Crushed 
Slag (if used) 

To comply with 
requirements of 
Appendix of BS 
: 1047 

Lab As required by Engineer 

Soundness test (if 
WA >2.0%) 

IS 2386-V Lab As required by Engineer 

            
14 Wet Mix 

Macadam 
Gradation IS 2386 - I Field  / Lab Minimum 01 test per source and 

additional test after every 500 cum  
    Water Absorption IS 2386-III Lab Minimum 01 test per source and 

additional test as required by Engineer 
    Soundness                                   

(if WA > 2.0%) 
IS 2386-V Lab 

As required by Engineer 

    Atterberg's limit of  
portion of aggregate 
passing 425 micron 
sieve  

IS 2720 - V Lab Minimum 01 test per source and 
additional test after every 500 cum or 
part thereof 

    Aggregate Impact 
value 

IS 2386- IV or       
IS 5640 

Lab Minimum 01 test per source and 
additional test after every 500 cum 

    Maximum Dry 
Density / OMC 

IS 2720 - VIII Lab Minimum 01 test per source and 
additional test as required by Engineer 

    Combined Flakiness 
and Elongation 
Indices 

IS 2386 - I Lab Minimum 01 test per source and 
additional test after every 500 cum 

    Moisture content  IS 2720-II Field  Minimum 03 tests per day 

    Field  Density IS 2720 - 
XXVIII 

Field  One set of three test per 2000 sqm or 
part thereof  

            
15 Prime /Tack Coat 

    Quality of Binder IS 73, IS 217,  
IS 8887 

Lab No. of samples per lot and tests as per IS 
73, IS 217, IS 8887as applicable  
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Binder Temperature 
for Application 

As per MORTH 
specifications 

Field  At regular close interval 

Rate of Spread of 
Binder 

As per MORTH 
specifications 

Field  Minimum 03 tests per day 

            
16 Dense Bituminous Macadam / Bituminous Concrete 

    Mix grading  IS 2386- I Lab One set for  individual constituent and 
mixed aggregates from dryer for each 
400 tonnes of mix subject to a minimum 
of two tests per day per plant  

Plasticity Index  IS 2720-V Lab One test for each source and whenever 
there is change in the quality of 
aggregate. 

water absorption IS 2386-III Lab One test for each source and whenever 
there is change in the quality of 
aggregate. 

Soundness (if 
WA>2%) 

IS 2386-V Lab One test for each source and whenever 
there is change in the quality of 
aggregate 

Impact value / 
Abrasion value 

IS 2386-IV Lab One test per 350 cum of aggregates for 
each source and whenever there is 
change in the quality of aggregates 

Combined flakiness 
and elongation  
Indices 

IS 2386- I Lab One test per 350 cum of aggregates for 
each source and whenever there is 
change in the quality of aggregates 

Stripping value IS 6241 Lab Initially one set of 3 aggregate 
representative specimen and then for 
each change in quality of aggregate 

Stability and Void 
Analysis of Mix 

ASTM: D-1559 Lab Three tests for stability, flow value, 
density and void contents for each 400 
tonnes of mix subject to minimum of 
two tests per day per plant 

Retained Tensile 
test (if retained 
Coating <95%) / 
Moisture 
Susceptibility Mix 

AASHTO T283  Lab one test for each mix type  whenever 
there is change in quality or source of 
coarse or fine aggregate 

Binder Content IRC: SP 11 
Appendix 5 

Field  Minimum 2 tests per day 

Field  Density IRC: SP 11 
Appendix 5 

Field  One test per 700 sqm 

Quality of Binder IS 1201 to IS 
1220  

Lab number of samples per lot (as in IS 73) 
and tests as per IS 73 

Temp Control at the 
time of laying and 
compaction 

  Field  At regular interval 

              
17 Brick work / brick tiles / sewer brick/Burnt clay perforated building Bricks 

 
    Dimension Appendix A, B, 

C & D of 
Chapter 6 of 
PWD/ SSR 

Lab Minimum one test for every 50000 
bricks or part thereof 

Compressive 
strength 

Lab 
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 2022 
Specifications 

Water Absorption  Lab 

Efflorescence Lab 

            
18 Stone work 
    Water absorption IS 1124 Lab Minimum one test for every 200 sqm / 

100 cum or part thereof 
Transverse Strength IS 1121 - II 

Resistance to wear IS 1706 

Durability IS 1126 
            

19 Marble 

    Moisture absorption IS 1124 Lab Minimum one test for every 100 sqm or 
part thereof 

Hardness test Mho’s Scale 

Specific Gravity IS 1122 

            
20 Granite 

    

Moisture IS 1124 Lab Minimum one test for every 100 sqm or 
part thereof Specific Gravity IS 1122 

            
21 Structural Steel 

(other than PEB) 
 
 

        

    Tensile strength IS 1599 Lab Minimum one test for every 20 tonnes or 
part thereof per source and also 
manufacturer's test certificates for each 
consignment should be accompanied. 
 

    Bend Test 

            
22 Steel Tubular pipes 

 
    Tensile test IS 1608 Lab Minimum one test for every 8 tonne or 

part thereof per source and also 
manufacturer's test certificates for each 
consignment should be accompanied. 
 

Bend Test IS 2329 

Flattening Test IS 2328 

            
23 M 50 Grade Cement Concrete Paver Blocks 
(i) M-50 Grade Pre-

Cast Concrete 
Paving Blocks 

Compressive 
Strength 

As per 
Technical 
Specifications 

Field  / Lab a) 16 paving blocks for everyday 
production. If, however, the average 
strength of the first 04 blocks tested is 
not less than 54 N/sqm, the sample shall 
be deemed to comply and the remaining 
12 blocks from the sample need not be 
tested.                                                           
b) If blocks are procured from outside 
and not manufactured at project site 
01(one) test of 16 blocks per 10,000 nos. 
paving blocks or part thereof 
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Dimensions As per 
Technical 
Specifications 

Field  / Lab a)16 paving blocks for everyday 
production                                                   
b) If blocks are procured from outside 
and not manufactured at project site 
01(one) test of 16  paving blocks per 
10,000 nos. paving blocks or part thereof             

            
(ii) Sand for Bedding Layer 

    

Percentage of 
Deleterious material 

IS 2386  Lab   Minimum one test for every 50 cum or 
part thereof 

Particle Size 
Distribution 

As per 
Technical 
specification 

Field  / Lab 

Silt Content As per 
Appendix 'C' of 
Chapter 3 of 
PWD/ SSR 
2022 
Specifications  

Field  

Moisture Content IS 2720 Field  

            
(iii) Sand for Joint 

Filling 
Particle Size 
Distribution 

As per 
Technical 
specification 

Field / Lab Minimum one test for every 50 cum or 
part thereof 

            
Note:- For items not covered above may be dealt with as per the technical specifications in the contract. 
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SECTION – XI 
(TESTING PROFORMAS) 
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1.   Site Order Book 
      
Sl. 
No 

Date Instructions issued on 
the Inspection of work 
with Signature and 
designation 

Contractor / 
contractor's 
representative 
acknowledgement 
with  Signature, 
Name &  Date 

Compliance 
report by 
contractor / 
contractor's 
representative  
with 
Signature,  
Name &  date 

Final remarks of site 
Engineer with 
Signature, 
designation & date  

1 2 3 4 5 6 
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2.   Hindrance Register 
           
Sl
. 
N
o. 

Nature 
of 
Hindra
nce 

Date of 
Occurre
nce 

Date 
of 
cleara
nce 

Peri
od 

Over 
lappi
ng 
perio
d if 
any 

Weight 
age of 
hindra
nce 

Net 
effecti
ve 
days 
of 
hindra
nce 

Remar
ks and 
referen
ces 

Sign. 
of Site 
Engin
eer 
with 
date 

Contracto
r / 
contracto
r's 
represent
ative 
Signature 
with 
Name &  
date 

1 2 3 4 5 6 7 8 9 10 11 
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3.    Drawing Register 
       

Sl. 
No 

Drg. No. 
and 

revision 
no. if any 

Date of 
receipt Details of DRG 

Date of 
Issue to 

Contractor 
Acknowledgement 

of contractor 

Signature 
of Site 

Engineer 
with date 

1 2 3 4 5 6 7 
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4.  Cement Register 

                 
S
l. 
N
o
. 

Dat
e of 
Rec
eipt 

Sou
rce 
of 

Rec
eipt 

Bill/ 
Cha
llan 
no. 

Manuf
acture 
Test 

Certifi
cate 

refere
nce 

Qua
ntity 
Rec
eive

d 
(bag

s) 

Progr
essiv

e 
Total 

of 
Recei

pts 
(Bags

) 

Da
te 
of 
Is
su
e 

Qty
. 

Iss
ue
d 

(Ba
gs) 

Qty. 
Retu
rned 

at 
the 
end 
of 

the 
Day 
(Bag

s) 

Net 
Qty 
iss
ue
d 

(Ba
gs) 

Progr
essiv

e 
Total 

of 
issue 
(Bags

) 

Bal
anc
e at 
the 
end 
of 

the 
day 
(Ba
gs) 

Ite
ms 
of 
wo
rk 
for 
whi
ch 
Iss
ue
d 

Sign
. of 
Site 
Engi
neer 
with 
date 

Sign 
of 

Contr
actor 
with 
date 

Rem
arks 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 
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5.   Steel Register 

              
S
l. 
N
o 

Date 
of 
Rec
eipt  

Sou
rce 
of 
Rec
eipt 
& 
Ch. 
No. 
/Bill 
No. 

Qty 
Recei
ved 
(MT) 

Cum 
Qty 
Recei
ved 
(MT) 

Da
te 
of 
Iss
ue 

Qty 
iss
ued 
(MT
) 

Cumul
ative 
qty 
issued 
(MT) 

Bala
nce 
at 
the 
end 
of 
the 
Day 
(MT) 

Item 
of 
work 
in 
which 
consu
med 

Sign. 
Of 
Site 
Engi
neer 
with 
date 

Sign. 
Of 
contra
ctor 
with 
date 

Manufa
cture 
Test 
certific
ate 
details 

Rem
arks 
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6.  Sieve Analysis of Stone Aggregate Nominal Size 
            
Sl
. 
N
o. 

Da
te 

Weig
ht of 
sam
ple 
in 
gms 

Size 
of 
Siev
es 

Weig
ht 
retain
ed on 
each 
Sieve 

%age 
of 
weig
ht 
retain
ed  

Cumula
tive 
%age 
of 
weight 
Retaine
d 

%Ag
e of 
weig
ht 
passi
ng 

Specif
ied 
%age 
of 
weigh
t 
Passi
ng 

Sign. 
Of 
contra
ctor 
with 
date 

Sign. 
Of 
Site 
Engin
eer 
with 
date 

Remarks/a
ction 
taken 

1 2 3 4 5 6 7 8 9 10 11 12 
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
 
Note: Size of Sieve should be as per PWD/ SSR 2022 manual/BIS specification 
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7.  Silt Contents of Fine Sand/Coarse Sand 

           
Sl. 
N
o. 

Dat
e 

Sourc
e of 
mater
ial 

Heig
ht of 
Silt 
after 
Setti
ng         
(V-1) 

Heig
ht  of 
sand 
after 
setti
ng               
(V-2) 

%age 
Silt 
Conten
t 
V1/V2x
100 

Acceptab
ility as 
per 
specificat
ion 

Sign. 
Of Site 
Engin
eer 
with 
date 

Sign. 
Of 
contrac
tor with 
date 

Locati
on 
where 
sand 
used 

Remarks/ac
tion taken 
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8.  Slump Test 

           
Sl. 
No
. 

Date 
of 
Testin
g 

Item of 
work 
and 
locatio
n 

Vibrator
s used 
Yes / 
No 

Quantit
y of 
water 
added 
per  
bag of 
cement  
(Liters) 

Height 
of 
specime
n after 
removal 
of 
mould 
in (mm) 

Slum
p 
(mm) 

Acceptabili
ty of result 
or action 
taken 

Sign. 
Of Site 
Engine
er with 
date 

Sign. of 
contract
or with 
date 

Remark
s 

1 2 3 4 5 6 7 8 9 10 11 
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9.  Cube Test 
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10.   Density Test by Core Cutter Method 
              

MDD as per lab test W5…………………….. 
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11. Test  for Thickness and Density of the Compacted Layer (By Sand Replacement 
Method) 

for Asphalt  Concrete / Bitumen Macadam / CC Pavement 
Lab Test Density in gms/CC ……….. 

                

S
l.

 N
o

 

D
a

te
 o

f 
T

es
t 

Q
ty

. r
ep

re
s

en
te

d
 b

y
 t

h
e

 t
e

st
 

L
o

c
at

io
n

 o
f 

h
o

le
s

 

T
h

ic
k

n
e

s
s 

o
f 

L
ay

e
r 

W
e

ig
h

t 
o

f 
m

at
e

ri
a

ls
 r

em
o

v
ed

 
fr

o
m

 t
h

e
 c

a
rp

e
t 

H
o

le
   

  
  

  

In
it

ia
l 

w
e

ig
h

t 
o

f 
s

an
d

 t
a

ke
n

 in
 

C
y

lin
d

er
   

  
  

 

W
e

ig
h

t 
o

f 
s

an
d

 f
il

lin
g

 i
n

 c
o

n
e

 o
f 

c
yl

in
d

e
r 

 

W
e

ig
h

t 
o

f 
s

an
d

 r
e

m
a

in
in

g
  

in
  

c
yl

in
d

e
r 

 

P
re

d
e

te
rm

in
ed

 b
u

lk
 d

e
n

si
ty

 o
f 

s
an

d
  

   
  

   
  

   
  

D
e

n
si

ty
 =

  
  

  
  A

.d
. 

   
  

   
  

  
   

 W
-

(W
1+

W
2

) 
   

   
  

   
  

   
  

  
   

   
  

  
   

   
 

R
e

m
a

rk
s

 /
 A

cc
ep

ta
b

ili
ty

 

S
ig

n
. 

O
f 

S
it

e
 E

n
g

in
e

er
 

C
o

n
tr

ac
to

r 
/ 

co
n

tr
ac

to
r'

s
 

re
p

re
s

en
ta

ti
v

e
 S

ig
n

a
tu

re
 w

it
h

 
N

a
m

e
 &

  
d

a
te

 

A
c

ti
o

n
 T

a
ke

n
 

        
Individual 
(mm) 

Average 
(mm) 

A                    
gm 

W                   
gm 

WI               
gm 

W2               
gm 

d                               
gm/CC 

gm/CC 

        
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

                                
                                
                                
                                
                                
                                
                                
                                

 
 
 
 
 



  
 

89

 

 
 

12.  Density Test Register for Soil ---- By Sand Replacement Method  
Unit Wt. of Standard Sand in grams/CC (W6) = ………. 
Lab Test MDD in gms/CC (W10) = ………………. 
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13.    Test of the  Brick / Brick Tiles for Compressive Strength 

             

S
l.

 N
o

 

D
a

te
 o

f 
c

o
ll

e
ct

io
n

 o
f 

sa
m

p
le

 

D
a

te
 o

f 
te

st
in

g
 

W
t.

 (
in

 K
g

) 

N
o

. 
o

f 
S

p
ec

im
en

  

S
iz

e 
in

 c
m

/A
re

a 
in

 c
m

2
 

C
o

m
p

re
s

si
v

e
 S

tr
e

n
g

th
 

o
b

ta
in

ed
 f

o
r 

in
d

iv
id

u
a

l 
 

b
ri

ck
s

 in
 K

g
. p

er
 C

m
2

 

A
v

er
a

g
e

 S
tr

en
g

th
 in

 K
g

/C
m

2 

S
p

ec
if

ie
d

 C
o

m
p

re
ss

iv
e

  
S

tr
en

g
th

 in
 K

g
/C

m
2

 

A
c

ce
p

ta
b

il
it

y
 

S
ig

n
. 

O
f 

S
it

e
 E

n
g

in
e

er
 w

it
h

 
d

at
e 

C
o

n
tr

ac
to

r 
/ 

co
n

tr
ac

to
r'

s
 

re
p

re
s

en
ta

ti
v

e
 S

ig
n

a
tu

re
 w

it
h

 
N

a
m

e
 &

  
d

a
te

 

A
c

ti
o

n
 T

ak
e

n
 /

 R
e

m
a

rk
 

1 2 3 4 5 6 7 8 9 10 11 12 13 
                          
                          
                          
                          
                          
                          
                          
                          
                          
                          
                          

 

 
 
 
 
 
 
 

 

14 Inspection Register 



  
 

91

 

S
l.

 N
o

 

D
a

te
 a

n
d

 t
im

e
 

O
ff

ic
e

r’
s

 N
a

m
e

 a
n

d
 

d
es

ig
n

a
ti

o
n

 

It
em

s
 in

s
p

e
ct

e
d

 a
n

d
 

s
p

e
ci

fi
c

 d
ef

ec
ts

 n
o

ti
ce

d
 

&
 a

ct
io

n
 t

o
 b

e
 t

a
k

en
 

S
ig

n
a

tu
re

 D
e

fe
c

ts
 

ta
k

en
 

to
 S

it
e

 
O

rd
er

 
B

o
o

k/
le

tt
er

 
w

ri
tt

e
n

 

F
in

al
 a

c
ti

o
n

 /
 r

e
su

lt
 

S
it

e 
O

rd
e

r 
B

o
o

k
 

P
a

g
e

 n
o

. 
/ l

et
te

r 
n

o
. 

D
a

te
 

S
ig

n
. 

o
f 

S
it

e
 

E
n

g
in

ee
r 

/ 
P

M
C

 

         

         

         

         

         

         



  
 

92

 
15. Admixture Register 

 
 

Sl
. 
N
o 

Date 
of 
Rece
ipt  

Sour
ce of 
Rece
ipt & 
Ch. 
No. 
/Bill 
No. 

Qty 
Recei
ved 
(Kg) 

Cum 
Qty 
Recei
ved 
(Kg) 

Dat
e of 
Iss
ue 

Qty 
issu
ed 
(Kg) 

Cumula
tive qty 
issued 
(Kg) 

Balan
ce at 
the 
end 
of the 
Day 
(Kg) 

Item of 
work in 
which 
consu
med 

Sign. 
Of 
Site 
Engin
eer 
with 
date 

Sign. 
Of 
contra
ctor 
with 
date 

Rema
rks 
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Bill Performa 
 
Name of work : 
 
LOI No. 
 
Name of Contractor : 
 
Date of Start : 
 
Date of Preparation of Bill : 
 
 
S     
N 

Item 
No. 

Descri
ption 

of 
Items 

Unit Qty 
as 

per 
Agt

. 

Rate 
as 

per 
Agt. 

Qty as 
per 
Pre. 
Bill 

Qty as 
per 
this 
Bill 

Cumu
lative  
Qty. 

Amt. 
as per 
Previo
us Bill 

Amt. 
as per 

this 
Bill 

Cumul
ative 

Amoun
t 

1            

2            

3            

4            

5            

      Total of Schedule A    

      Add Enhancement or 
Rebate @   

   

      Grand Total of Schedule 
A 
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SECTION – XII 
(TENDER DRAWING) 
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